DATE 09/ 12/ 00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 1
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG ATE: 09/ 12/ 00
PROPOSAL: 20000912001
STATE PRQJIECT(S): 5892-03-71 LOCATI ON 22/ GRANT COUNTY
HOMER RD, BRI DCE & APPS
TONN RD

GRANT COUNTY
TYPE OF WORK:

Bl DDER NO 1: ACME CONSTRUCTI ON COVPANY
Bl DDER NO 2: EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 3: LUNDA CONSTRUCTI ON COVPANY

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG STA. 3. 000 200. 000 600. 00 200. 000 600. 00 250. 000 750. 00
20104 GRUBBI NG STA. 3. 000 200. 000 600. 00 200. 000 600. 00 250. 000 750. 00
20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 6000. 000 6000. 00 5000. 000 5000. 00 11300. 000 11300. 00

10+00
20406 REMOVI NG CONCRETE S| DEWALK S.Y. 3. 000 15. 000 45. 00 10. 000 30. 00 100. 000 300. 00
20501 COVMON EXCAVATI ON C.Y. 324. 000 6. 850 2219. 40 8. 000 2592. 00 10. 000 3240. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4000. 000 4000. 00 5000. 000 5000. 00 8200. 000 8200. 00

B-22-212
21001 STRUCTURE BACKFI LL C.Y. 150. 000 6. 000 900. 00 18. 000 2700. 00 10. 000 1500. 00
21301 FI NI SHI NG ROADVWAY LS 1. 000 750. 000 750. 00 250. 000 250. 00 300. 000 300. 00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 146. 000 12. 000 1752. 00 17. 000 2482. 00 8. 960 1308. 16
30425 BREAKER RUN STONE C.Y. 150. 000 11. 250 1687. 50 17. 000 2550. 00 9. 990 1498. 50
41101 ASPHALTI C SURFACE TON 102. 000 61. 500 6273. 00 61. 500 6273. 00 61. 500 6273. 00
50201 CONCRETE MASONRY, BRI DGES C.Y. 130. 000 300. 000 39000. 00 265. 000 34450. 00 295. 000 38350. 00
50265 PROTECTI VE SURFACE TREATNMENT S Y. 135. 000 3. 000 405. 00 2.500 337.50 1. 300 175. 50
50504 HI GH STRENGTH BAR STEEL REI NF. LB. 13750. 000 0. 450 6187. 50 0. 500 6875. 00 0. 500 6875. 00
50511 COATED HI GH STR BAR STL REI NF, LB. 2010. 000 0. 700 1407. 00 0. 800 1608. 00 0. 800 1608. 00
51121 STL PILING DELIV & DRIVEN, HP L.F. 300. 000 20. 000 6000. 00 27. 000 8100. 00 19. 000 5700. 00
51130 PILE PO NTS EACH 12. 000 125. 000 1500. 00 125. 000 1500. 00 80. 000 960. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 5000. 000 5000. 00 5500. 000 5500. 00 5400. 000 5400. 00

B-22-212
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 12. 000 40. 000 480. 00 20. 000 240. 00 15. 000 180. 00
52003 CULVERT PIPE, CLASS IIll, 18-IN L.F. 45. 000 30. 000 1350. 00 25. 000 1125. 00 27. 000 1215. 00
52061 APRON ENDWALLS FOR CULVERT PI P EACH 4,000 120. 000 480. 00 100. 000 400. 00 100. 000 400. 00
60602 HEAVY RI PRAP C.Y. 95. 000 30. 000 2850. 00 36. 000 3420. 00 45. 000 4275. 00
60603 GROUTED RI PRAP C.Y. 25. 000 50. 000 1250. 00 80. 000 2000. 00 70. 000 1750. 00
61910 MOBI LI ZATI ON LS 1. 000 9500. 000 9500. 00 12500. 000 12500. 00 16400. 000 16400. 00
62505 SALVAGED TOPSO L S.Y. 550. 000 0. 900 495, 00 1. 000 550. 00 2.000 1100. 00
62702 MULCHI NG S.Y. 875. 000 0. 400 350. 00 0. 800 700. 00 0. 800 700. 00
62811 EROSI ON BALES, DELI VERED EACH 20. 000 4,000 80. 00 6. 000 120. 00 6. 000 120. 00



Dat e 09/12/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000912001

| TEM
NUMBER

| TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

UNI T

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE: 2

LETTI NG DATE: 09/ 12/00

ERCSI ON BALES, | NSTALLED
SILT FENCE, DELI VERED
SILT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH

FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFI CE, TYPE A

TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR

CONSTRUCTI ON STAKI NG, SUBGRADE

CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, STRUCT
B-22- 212

CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEVENT

L

PROPOSAL

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE AMOUNT

20. 000 4.000 80. 00

650. 000 1.500 975. 00

650. 000 1.500 975. 00

1300. 000 0.010 13. 00

1. 000 500. 000 500. 00

1. 000 1. 000 1.00

1. 000 100. 000 100. 00

5. 000 10. 000 50. 00

10. 000 15. 000 150. 00

4. 000 60. 000 240. 00

12. 000 25. 000 300. 00

1. 000 500. 000 500. 00

1. 000 1645. 000 1645. 00

195. 000 1.500 292.50

253. 000 2.500 632. 50

253. 000 2.500 632. 50

1. 000 800. 000 800. 00

300. 000 4.000 1200. 00

40. 000 5. 000 200. 00

TOTAL. ... ... 110447. 90

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
6. 000 120. 00
1. 000 650. 00
1.100 715. 00
0. 100 130. 00
300. 000 300. 00
300. 000 300. 00
65. 000 65. 00
15. 000 75. 00
20. 000 200. 00
40. 000 160. 00
20. 000 240. 00
250. 000 250. 00
1650. 000 1650. 00
2.500 487. 50
3. 000 759. 00
3. 000 759. 00
550. 000 550. 00
2.500 750. 00
8. 000 320. 00
115983. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
6. 000 120. 00
1. 000 650. 00
1.100 715. 00
0. 100 130. 00
300. 000 300. 00
300. 000 300. 00
65. 000 65. 00
15. 000 75. 00
20. 000 200. 00
20. 000 80. 00
40. 000 480. 00
500. 000 500. 00
1645. 000 1645. 00
2. 250 438. 75
2. 950 746. 35
2. 950 746. 35
561. 060 561. 06
2.670 801. 00
18. 900 756. 00
129937. 67



Dat e 09/12/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 3
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 09/ 12/ 00
PROPOSAL: 20000912002
STATE PROQJECT(S): 1100-10-75 LOCATI ON 40/ M LWAUKEE COUNTY
1100-10-77 Z00 FREEWAY, NB
1100-11-95 USH 45
1100-11-97 M LWAUKEE, WAUKESHA COUNTY
TYPE OF WORK:
BIDDER NO 1: JAMES CAPE & SONS CO.
BI DDER NO 2: PAYNE & DOLAN, | NC.
BI DDER NO 3: THE ZI GNEGO COVPANI ES
BI DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNI T
NUVBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT BI D PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG STA. 4. 000 300. 000 1200. 00 300. 000 1200. 00 500. 000 2000. 00
20102 CLEARI NG |.D. 192. 000 8. 000 1536. 00 8. 000 1536. 00 10. 000 1920. 00
20104 GRUBBI NG STA. 4. 000 300. 000 1200. 00 300. 000 1200. 00 500. 000 2000. 00
20105 GRUBBI NG |.D. 192. 000 8. 000 1536. 00 8. 000 1536. 00 10. 000 1920. 00
20330 REMOVI NG OLD CULVERTS EACH 1. 000 500. 000 500. 00 500. 000 500. 00 1000. 000 1000. 00
20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 65000. 000 65000. 00 65000. 000 65000. 00 65000. 000 65000. 00
306+23
20352 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 40000. 000 40000. 00 40000. 000 40000. 00 40000. 000 40000. 00
336+14
20353 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 42000. 000 42000. 00 42000. 000 42000. 00 42000. 000 42000. 00
349+50. 47
20354 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 40000. 000 40000. 00 40000. 000 40000. 00 40000. 000 40000. 00
356+80
20355 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 32000. 000 32000. 00 32000. 000 32000. 00 32000. 000 32000. 00
41+54. 92
20356 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 6000. 000 6000. 00 6000. 000 6000. 00 6000. 000 6000. 00
56+11
20357 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 52000. 000 52000. 00 52000. 000 52000. 00 52000. 000 52000. 00
45+41. 04
20401 REMOVI NG PAVEMENT S.Y 31659. 000 4.500 142465. 50 4.500 142465. 50 5. 000 158295. 00
20405 REMOVI NG CURB AND GUTTER L.F 8534. 000 4.000 34136. 00 4.000 34136. 00 5. 000 42670. 00
20406 REMOVI NG CONCRETE SI DEWALK S.Y 1197. 000 6. 000 7182. 00 6. 000 7182. 00 5. 000 5985. 00
20408 REMOVI NG MASONRY cCY 24. 000 50. 000 1200. 00 50. 000 1200. 00 500. 000 12000. 00
20411 REMOVI NG GUARDRAI L L. F. 645. 000 1. 250 806. 25 1. 250 806. 25 1. 250 806. 25
20412 REMOVI NG FENCE L. F. 318. 000 2.500 795. 00 2.500 795. 00 2.500 795. 00
20413 REMOVI NG UTI LI TY POLES EACH 16. 000 165. 600 2649. 60 165. 600 2649. 60 165. 600 2649. 60
20416 REMOVI NG | NLETS EACH 20. 000 300. 000 6000. 00 300. 000 6000. 00 325. 000 6500. 00
20418 REMOVI NG PAVEMENT, BUTT JO NTS S.Y. 868. 000 20. 000 17360. 00 20. 000 17360. 00 20. 000 17360. 00
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 1113. 000 20. 000 22260. 00 20. 000 22260. 00 20. 000 22260. 00

20421 REMOVI NG ASPHALTI C SURFACE, M TON 39621. 000 14.500 574504. 50 14.500 574504. 50 14.500 574504. 50



Dat e 09/12/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

20613

20614

20615

20616

20801
21001
21302

21303

30404
30420
30424
30426
30706
30709
30729
30822
40204
40501
41020
41102
41506
41509
41510
41520
41530

20000912002

| TEM DESCRI PTI ON

REMOVI NG CONCRETE BASES
COVMON EXCAVATI ON

EXCAVATI ON FOR
B- 40- 217
EXCAVATI ON FOR
B- 40- 364
EXCAVATI ON FOR
B- 40- 366
EXCAVATI ON FOR
B- 40- 214
EXCAVATI ON FOR
B- 40- 347
EXCAVATI ON FOR
B- 40- 351
EXCAVATI ON FOR
B- 40- 355

STRUCTURES
STRUCTURES
STRUCTURES
STRUCTURES
STRUCTURES
STRUCTURES

STRUCTURES

BORROW EXCAVATI ON
STRUCTURE BACKFI LL

FI NI SHI NG ROADWAY, PROJECT

1100- 10- 75

FI NI SHI NG ROADWAY, PROJECT

1100- 10- 77

BRI

BRI

BRI

BRI

BRI

BRI

BRI

CRUSHED AGCREGATE BASE COURSE

CABC, OPEN GRADED, NUMBER 2
SALVAGED ASPHALTI C PAVEMENT, B

BREAKER RUN STONE
CONCRETE BASE COURSE, 6-1 NCH
CONCRETE BASE COURSE, 9-1 NCH

H. E. S. CONCRETE BASE COURSE, 9
SPECI AL HE STRENGTH BASE PATCH

CONTRACT AND ESTI MATE ENG NEER

UNI T

EACH

C.Y.
LS

LS
LS
LS
LS
LS
LS
C.Y.
C.Y.
LS

LS

(QEORON

ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C MATERI AL FOR PLANT M TON
SALVAGED ASPHALTI C PAVEMENT, M TON

ASPHALTI C SURFACE,
CONCRETE PAVEMENT,
CONCRETE PAVEMENT,
CONCRETE PAVEMENT,

6- 1 NCH
9-1 NCH

10- 1 NCH

PATCHI NG

H E. S. CONCRETE PAVEMENT, 10-1

CONCRETE PAVEMENT, 10 1/2-1NCH

TON

S. Y.
S. Y.
S. Y.
S. Y.
S. Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
35. 000 100. 000
39357. 000 12. 000
1. 000 48000. 000
1. 000 2000. 000
1. 000 15000. 000
1. 000 12500. 000
1. 000 1500. 000
1. 000 4500. 000
1. 000 1000. 000
14885. 000 9. 250
251. 000 18. 000
1. 000 9500. 000
1. 000 9500. 000
34004. 000 12. 000
7020. 000 13. 000
1550. 000 10. 000
1925. 000 12. 000
678. 000 33. 000
9997. 000 25.700
12936. 000 29. 680
13243. 000 71. 000
114458. 000 0. 200
2256. 000 245. 000
1550. 000 10. 000
120. 000 250. 000
15074. 000 22.700
787. 000 37.000
10941. 000 33.610
8019. 000 35. 000
4301. 000 37.120

DI VI SI ON OF HI GHWAYS

3500.
472284.
48000.

2000.

15000.

12500.

1500.

4500.

1000.

137686.
4518.
9500.

9500.

408048.
91260.
15500.
23100.
22374.

256922.

383940.

940253.
22891.

552720.
15500.
30000.

342179.
29119.

367727.

280665.

159653.

00

00

00

00

00

25
00
00

00

00
00

00
00
90
48
00

00
00
00
80
00

00
12

Bl DDER NO 2

UNI T
Bl D PRI CE

15000.

12500.

1500.

4500.

1000.

9500.

12.
12.
12.
12.
33.
. 700
29.
71.
. 200
245.
12.
250.
22.
37.
33.
35.
37.

000

000

000

000

000

. 250
18.
9500.

000
000

000

000
000
000
000
000

680
000

000
000
000
700
000
610
000
120

3500.
472284.
48000.

2000.

15000.

12500.

1500.

4500.

1000.

137686.
4518.
9500.

9500.

408048.
84240.
18600.
23100.
22374.

256922.

383940.

940253.
22891.

552720.
18600.
30000.

342179.
29119.

367727.

280665.

159653.

00

00

00

00

00

25
00
00

00

00
00

00
00
90
48
00

00
00
00
80
00

00
12

PAGE

LETTI NG DATE: 09/ 12/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
125. 000 4375. 00
9. 000 354213. 00
48000. 000 48000. 00
2000. 000 2000. 00
15000. 000 15000. 00
12500. 000 12500. 00
1500. 000 1500. 00
4500. 000 4500. 00
1000. 000 1000. 00
15. 000 223275. 00
18. 000 4518. 00
25000. 000 25000. 00
15000. 000 15000. 00
9. 000 306036. 00
11. 650 81783. 00
9. 000 13950. 00
18. 000 34650. 00
21. 000 14238. 00
27. 270 272618. 19
30. 300 391960. 80
70. 000 927010. 00
0. 200 22891. 60
245. 000 552720. 00
9. 000 13950. 00
250. 000 30000. 00
27.700 417549. 80
45. 000 35415. 00
32. 000 350112. 00
34.750 278660. 25
35. 000 150535. 00



Dat e 09/12/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000912002

| TEM
NUMBER

50234

50235

50250
50251
50252
50254
50262
50265
50303
50309
50311
50405
50409
50504
50511
50513
50601
50606
50626
50627
50630
50631
50632
50633
50634
50640

50641

| TEM DESCRI PTI ON

CONCRETE SURFACE DRAI NS

CONCRETE PAVEMENT APPROACH SLA

PAVEMENT TI ES
DOVEL BARS
CONCRETE MASONRY
EXPANSI ON DEVI CE
B- 40- 364
EXPANSI ON DEVI CE
B- 40- 366
EXPANSI ON DEVI CE
B- 40- 347
EXPANSI ON DEVI CE
B- 40- 351

BRI DGES
STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

CONC NMASONRY ANCHORS, TYPE L,
CONC NMASONRY ANCHORS, TYPE L,
CONC NMASONRY ANCHORS, TYPE L,
CONC NMASONRY ANCHORS, TYPE L,
CONC MASONRY ANCHORS, TYPE S
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 36
PRESTRESSED G RDER, | TYPE, 70
PRESTRESSED G RDER, BOX TYPE

CONCRETE MASONRY, RETAI NI NG WA

CONCRETE MASONRY

ENDWALLS

Hl GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF
COATED HI GH STR BAR STL REI NF
STRUCTURAL CARBON STEEL

H GH STRENGTH STRUCTURAL STEEL

NON- LAM NATED ELASTOVERI C BEAR

LAM NATED ELASTOVERI C BEARI NG
VELDED STUD SHEAR CONNECTORS
VELDED STUD SHEAR CONNECTORS
VELDED STUD SHEAR CONNECTORS
VELDED STUD SHEAR CONNECTORS
VELDED STUD SHEAR CONNECTORS

STEEL DI APHRAGVS
B- 40- 217
STEEL DI APHRAGVS
B- 40- 351

STRUCTURE

STRUCTURE

CONTRACT AND ESTI MATE ENG NEER

UNI T

EACH
EACH
C.Y.
LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
10. 000 700. 000 7000. 00
642. 000 93. 000 59706. 00
5563. 000 6. 250 34768. 75
10151. 000 7.750 78670. 25
2928. 000 430. 000 1259040. 00
1. 000 8000. 000 8000. 00
1. 000 10750. 000 10750. 00
1. 000 10000. 000 10000. 00
1. 000 1600. 000 1600. 00
112. 000 9. 000 1008. 00
503. 000 8. 000 4024. 00
36. 000 12. 000 432. 00
24.000 20. 000 480. 00
44.000 8. 000 352. 00
7954. 000 2. 000 15908. 00
152. 000 74.000 11248. 00
2203. 000 95. 000 209285. 00
2117. 000 136. 000 287912. 00
13. 000 775. 000 10075. 00
2.000 750. 000 1500. 00
64850. 000 0. 450 29182. 50
529890. 000 0. 530 280841. 70
908. 000 0.700 635. 60
31830. 000 1. 400 44562. 00
65350. 000 1. 400 91490. 00
102. 000 120. 000 12240. 00
45. 000 820. 000 36900. 00
975. 000 1.750 1706. 25
354. 000 1. 850 654. 90
2052. 000 1.940 3980. 88
1428. 000 2.150 3070. 20
843. 000 2. 250 1896. 75
32. 000 710. 000 22720. 00
3. 000 565. 000 1695. 00

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
700. 000 7000. 00
93. 000 59706. 00
6. 250 34768. 75
7.750 78670. 25
430. 000 1259040. 00
8000. 000 8000. 00
10750. 000 10750. 00
10000. 000 10000. 00
1600. 000 1600. 00
9. 000 1008. 00
8. 000 4024. 00
12. 000 432. 00
20. 000 480. 00
8. 000 352. 00
2. 000 15908. 00
74.000 11248. 00
95. 000 209285. 00
136. 000 287912. 00
775. 000 10075. 00
1000. 000 2000. 00
0. 450 29182. 50
0. 530 280841. 70
0.700 635. 60
1. 400 44562. 00
1. 400 91490. 00
120. 000 12240. 00
820. 000 36900. 00
1.750 1706. 25
1. 850 654. 90
1. 940 3980. 88
2.150 3070. 20
2. 250 1896. 75
710. 000 22720. 00
565. 000 1695. 00

PAGE:

LETTI NG DATE: 09/ 12/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
800. 000 8000. 00
125. 000 80250. 00
6. 000 33378. 00
9. 000 91359. 00
430. 000 1259040. 00
8000. 000 8000. 00
10750. 000 10750. 00
10000. 000 10000. 00
1600. 000 1600. 00
9. 000 1008. 00
8. 000 4024. 00
12. 000 432. 00
20. 000 480. 00
8. 000 352. 00
2. 000 15908. 00
74. 000 11248. 00
95. 000 209285. 00
136. 000 287912. 00
775. 000 10075. 00
750. 000 1500. 00
0. 450 29182. 50
0. 530 280841. 70
0.700 635. 60
1. 400 44562. 00
1. 400 91490. 00
120. 000 12240. 00
820. 000 36900. 00
1.750 1706. 25
1. 850 654. 90
1.940 3980. 88
2.150 3070. 20
2. 250 1896. 75
710. 000 22720. 00
565. 000 1695. 00



Dat e 09/12/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

50652

50660

50915
51030
51121
51210
51605
51706

51707

51708

20000912002

| TEM DESCRI PTI ON

B- 40- 355
FI XED BEARI NG ASSEMBLI ES
B- 40- 364
FI XED BEARI NG ASSEMBLI ES
B- 40- 366
FI XED BEARI NG ASSEMBLI ES
B- 40- 347

STRU

STRU

STRU

EXPANSI ON BEARI NG ASSEMBLI ES

B- 40- 366
CONCRETE SURFACE REPAI R

CI P CONC PILING DELIV & DRI VE
STL PILING DELIV & DRI VEN, HP
TEMPORARY STEEL SHEET PI LI NG

RUBBERI ZED MEMBRANE WATERPROOF

PAI NTI NG,
B- 40- 364
PAI NTI NG,
B- 40- 366
PAI NTI NG,
B- 40- 347

EPOXY SYSTEM STRUCT
EPOXY SYSTEM STRUCT

EPOXY SYSTEM STRUCT

52206
52210
52211
52260
52261
52262
52263
52264
52265

RCCP
RCCP
RCCP
RCCP
RCCP
RCCP
RCCP
RCCP

CcL 1L,
CcL 1L,
CcL 1L,

27-1 NCH
42-1 NCH
48- 1 NCH

APRON
APRON
APRON
APRON
APRON
APRON

ENDWALLS,
ENDWALLS,
ENDWALLS,
ENDWALLS,
ENDWALLS,

12-1 NCH
15-1 NCH
18- 1 NCH
21-1 NCH
24-1 NCH
27-1 NCH

52477
52478
52504
52509
52510
52551
52556
60124
60160

RCCP, ENDWALLS

SALV APRON ENDWALLS FOR CLVT P
SALV APRON ENDWALLS FOR CLVT P

CORRUGATED ALUM NUM CLVRT
CORRUGATED ALUM NUM CLVRT
CORRUGATED ALUM NUM CLVRT
METAL ENDWALLS, ALUM CLVT
METAL ENDWALLS, ALUM CLVT
CONCRETE CURB AND GUTTER
CONCRETE CURB AND GUTTER

Pl PE
Pl PE
Pl PE
Pl PE
Pl PE
31-1
36-1

CONTRACT AND ESTI MATE ENG NEER

UNI T

EACH

EACH

RN
<Tmmm

LS
L. F.
L. F.
L. F.
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
L. F.
L. F.
L. F.
EACH
EACH

L. F.
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
7.000 365. 000
1. 000 755. 000
9. 000 480. 000
1. 000 840. 000
9. 000 710. 000
190. 000 40. 000
180. 000 42.000
6669. 000 18. 200
2580. 000 6. 790
81. 000 20. 000
1. 000 10000. 000
1. 000 15000. 000
1. 000 10000. 000
10. 000 100. 000
12. 000 150. 000
17. 000 200. 000
1. 000 500. 000
8. 000 600. 000
1. 000 700. 000
1. 000 800. 000
1. 000 800. 000
2.000 850. 000
1. 000 1000. 000
1. 000 1500. 000
20. 000 50. 000
4.000 200. 000
33. 000 100. 000
1. 000 250. 000
1. 000 500. 000
1774. 000 12. 020
7793. 000 12. 870

DI VI SI ON OF HI GHWAYS

840. 00

6390. 00

7600. 00
7560. 00
121375. 80
17518. 20
1620. 00
10000. 00

15000. 00

10000. 00

1000.
1800.
3400.
500.
4800.
700.
800.
800.
1700.

00
00
00

00
00

00
00

1000. 00
1500. 00
1000. 00
800. 00
3300. 00
250. 00
500. 00
21323. 48
100295. 91

Bl DDER NO 2

UNI T
Bl D PRI CE

STEEL DI APHRAGVS, STRUCTURE

365.

755.

480.

840.

710.

40.
42.
18.

6.
20.
10000.

15000.

10000.

100.
150.
200.
500.
600.
700.
800.
800.
850.
1000.
1500.
50.
200.
100.
250.
500.
12.
12.

000

000

000

000

000

000
000
200
788
000
000

000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
020
870

840. 00

6390. 00

7600. 00
7560. 00
121375. 80
17513. 04
1620. 00
10000. 00

15000. 00

10000. 00

PAGE:

1000.
1800.
3400.
500.
4800.
700.
800.
800.
1700.

00
00
00

00
00

00
00

1000. 00
1500. 00
1000. 00
800. 00
3300. 00
250. 00
500. 00
21323. 48
100295. 91

LETTI NG DATE: 09/ 12/00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
365. 000 2555. 00
755. 000 755. 00
480. 000 4320. 00
840. 000 840. 00
710. 000 6390. 00
40. 000 7600. 00
42.000 7560. 00
18. 200 121375. 80
6.788 17513. 04
20. 000 1620. 00
10000. 000 10000. 00
15000. 000 15000. 00
10000. 000 10000. 00
117.500 1175. 00
191. 150 2293. 80
202. 100 3435.70
565. 000 565. 00
630. 000 5040. 00
703. 000 703. 00
755. 000 755. 00
825. 000 825. 00
875. 000 1750. 00
1250. 000 1250. 00
1375. 000 1375. 00
48. 000 960. 00
84. 000 336. 00
98. 000 3234. 00
175. 000 175. 00
650. 000 650. 00
15. 000 26610. 00
12. 000 93516. 00



Dat e 09/12/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000912002

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

LETTI NG DATE: 09/ 12/00

60205 CONCRETE SI DEWALK, 5-1 NCH

60302 CONCRETE BARRI ER, SI NGLE-FACED L.
60303 CONCRETE BARRI ER, DOUBLE- FACED L.
60305 TEMP PRECAST CONC BARR, CONTR L.
60308 TEMP PRECAST CONC BARR, CONTR L.

60404 SLOPE PAVI NG, CONCRETE
60405 SLOPE PAVI NG, CRUSHED AGGREGAT

60601 RI PRAP

60602 HEAVY
60826 REI NF
60827 REI NF
60828 REI NF
60829 REI NF
60830 REI NF
60850 REI NF
60851 REI NF
60854 REI NF

Rl PRAP

CONC
CONC
CONC
CONC
CONC
CONC
CONC
CONC

Pl PE, CLASS
Pl PE, CLASS
Pl PE, CLASS
Pl PE, CLASS
Pl PE, CLASS
Pl PE, CLASS
Pl PE, CLASS
Pl PE, CLASS

61110 MANHOLES, TYPE 1

61114 MANHOLES, TYPE 11
61116 MANHOLES, TYPE 12
61121 |INLETS, TYPE 1

61124 | NLETS, TYPE 9

61129 RECONSTRUCTI NG | NLETS
61153 MANHOLE COVERS, TYPE L
61154 MANHOLE COVERS, TYPE M
61170 | NLET COVERS, TYPE Ms
61175 | NLET COVERS, TYPE X
61176 | NLET COVERS, TYPE V
61177 | NLET COVERS, TYPE R
61183 ADJUSTI NG | NLET COVERS
61192 | NLETS, TYPE 37

61201 PI PE UNDERDRAI N, 6-1NCH

I
I
I
I
I
V,
V
V

SS
SS
SS
SS
SS
., SS,
., SS,
., SS,

61211 Pl PE UNDERDRAI N, UNPERFORATED,

61254 REINF CONC ENDWALLS FOR UNDERD

61407 STEEL THRI E BEAM STRUCTURE APP
61408 STEEL PLATE BEAM GUARD, CLASS
61413 ANCHORS FOR STL PLATE BEAM GUA

61424 PORTABLE CRASH CUSHI ONS

61425 PORTABLE CRASH CUSHI ONS, DELIV

S

Crrrrrrrooom
QTTTTTTTTKKKKTTTTT

@

L. F.
EACH
L. F.
L. F.
EACH
EACH
EACH

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
13666. 000 3.390
148. 000 70. 000
866. 000 21. 290
7715. 000 6. 000
11295. 000 2. 000
1186. 000 36. 000
2834. 000 24.000
334. 000 68. 000
804. 000 35. 000
1147. 000 57. 000
18. 000 100. 000
91. 000 100. 000
383. 000 65. 000
70. 000 80. 000
483. 000 55. 000
266. 000 55. 000
172. 000 70. 000
10. 000 1500. 000
3. 000 1800. 000
2. 000 2000. 000
31. 000 1200. 000
4. 000 2500. 000
23. 000 800. 000
7.000 350. 000
4. 000 450. 000
7.000 400. 000
4.000 500. 000
35. 000 450. 000
6. 000 500. 000
7.000 500. 000
5. 000 1200. 000
10891. 000 5. 000
56. 000 17. 000
22.000 140. 000
308. 950 34. 000
4787. 500 10. 750
12. 000 550. 000
5. 000 500. 000
8. 000 500. 000

100.
100.

80.

55.

55.

70.
1500.
1800.
2000.
1200.
2500.
800.
350.
450.
400.
500.
450.
500.
500.
1200.
. 000
17.
140.
34.
10.
550.
500.
500.

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000
000
000
750
000
000
000

.00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
3. 500 47831. 00
65. 000 9620. 00
70. 000 60620. 00
6. 000 46290. 00
2. 000 22590. 00
36. 000 42696. 00
24. 000 68016. 00
70. 000 23380. 00
35. 000 28140. 00
80. 250 92046. 75
88. 000 1584. 00
94. 000 8554. 00
96. 750 37055. 25
109. 500 7665. 00
80. 000 38640. 00
80. 250 21346. 50
99. 150 17053. 80
1055. 000 10550. 00
1031. 000 3093. 00
1445. 000 2890. 00
875. 000 27125. 00
2030. 000 8120. 00
850. 000 19550. 00
225. 000 1575. 00
350. 000 1400. 00
300. 000 2100. 00
375. 000 1500. 00
450. 000 15750. 00
500. 000 3000. 00
400. 000 2800. 00
1025. 000 5125. 00
5. 000 54455. 00
17. 000 952. 00
140. 000 3080. 00
34. 000 10504. 30
10. 750 51465. 63
550. 000 6600. 00
500. 000 2500. 00
500. 000 4000. 00



Dat e 09/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000912002

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:

LETTI NG DATE: 09/ 12/00

PORTABLE CRASH CUSHI ONS, | NSTA EACH
ANCHOR ASSEMB FOR STEEL PLATE EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH

CHAI'N LI NK FENCE, 6 FT. L. F.
CHAI N LI NK FENCE, GATES, EACH
3-FT, 6-1NCH

MOBI LI ZATI ON LS
ASPHALTI C SHOULDER RUMBLE STRI L. F.
WATER MGAL
TOPSO L S.Y
SALVAGED TOPSO L S. Y.
MULCHI NG S. Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SILT FENCE, DELI VERED L. F.
SILT FENCE, | NSTALLED L. F.
SILT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
EROCSI ON MAT, DELIVERED, CLASS S.Y
EROSI ON MAT, | NSTALLED, CLASS S.Y
EROCSI ON MAT, DELIV, CLASS IIl, S.Y
EROCSI ON MAT, |INSTLD, CLASS Il S.Y
FERTI LI ZER, TYPE B cowr
SEEDI NG, M XTURE NO. 30 LB.
SEEDI NG, M XTURE NO. 60 LB.
SODDI NG S.Y

WOOD POSTS, 4X4-1NCH X 16-FT. EACH
WOOD POSTS, 4X6-1NCH X 16-FT. EACH
WOOD POSTS, 4X6-1NCH X 18-FT. EACH
WOOD POSTS, 4X6-1NCH X 20-FT. EACH
HI GH- STRENGTH STRUCT STEEL, SI LB.
CONCRETE MASONRY, SI GN SUPPORT C.Y
BAR STEEL REI NFORCEMENT, SICGN LB
HI GH- STRNGTH BAR STL REINF, SI LB.

SIGNS, TYPE | S. F.
SIGNS, TYPE ||, REFLECTIVE S. F.
MOVI NG SI GNS, TYPE | EACH
MOVI NG SI GNS, TYPE |1 EACH

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
16. 000 500. 000 8000. 00
6. 000 75. 000 450. 00
20. 000 2050. 000 41000. 00
318. 000 22.000 6996. 00
1. 000 520. 000 520. 00
1. 000 1819300.000 1819300.00
38539. 000 0. 250 9634. 75
605. 000 30. 000 18150. 00
20. 000 25. 000 500. 00
78599. 000 1.750 137548. 25
86279. 000 0. 100 8627. 90
836. 000 5. 000 4180. 00
836. 000 4.000 3344.00
5222. 000 1. 000 5222.00
5222. 000 1. 000 5222.00
2612. 000 0. 100 261. 20
17. 000 100. 000 1700. 00
17. 000 150. 000 2550. 00
5947. 000 0. 550 3270. 85
5947. 000 0. 600 3568. 20
8108. 000 6. 000 48648. 00
8108. 000 6. 000 48648. 00
50. 000 27.000 1350. 00
1062. 000 4.250 4513. 50
105. 000 8. 000 840. 00
680. 000 2.500 1700. 00
19. 000 48. 000 912. 00
33. 000 55. 000 1815. 00
21. 000 60. 000 1260. 00
50. 000 65. 000 3250. 00
6138. 000 1. 800 11048. 40
132. 200 480. 000 63456. 00
854. 000 1.500 1281. 00
11740. 000 1.500 17610. 00
4320. 630 16. 950 73234. 68
3111. 690 12. 250 38118. 20
5. 000 250. 000 1250. 00
21. 000 40. 000 840. 00

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
500. 000 8000. 00
75. 000 450. 00
2050. 000 41000. 00
18. 310 5822. 58
8. 960 8. 96
1957724. 000 1957724. 00
0. 250 9634. 75
30. 000 18150. 00
25. 000 500. 00
1.750 137548. 25
0. 100 8627. 90
5. 000 4180. 00
4.000 3344.00
1. 000 5222. 00
1. 000 5222. 00
0. 100 261. 20
100. 000 1700. 00
150. 000 2550. 00
0. 550 3270. 85
0. 600 3568. 20
4.000 32432. 00
6. 000 48648. 00
27. 000 1350. 00
4.250 4513. 50
8. 000 840. 00
2.500 1700. 00
48. 000 912. 00
55. 000 1815. 00
60. 000 1260. 00
65. 000 3250. 00
1. 800 11048. 40
480. 000 63456. 00
1.500 1281. 00
1.500 17610. 00
16. 950 73234. 68
12. 250 38118. 20
250. 000 1250. 00
40. 000 840. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
500. 000 8000. 00
75. 000 450. 00
2050. 000 41000. 00
22. 000 6996. 00
520. 000 520. 00
1702396. 820 1702396. 82
0. 250 9634. 75
20. 000 12100. 00
20. 000 400. 00
3. 000 235797. 00
0. 100 8627. 90
5. 000 4180. 00
4.000 3344. 00
1. 000 5222. 00
1. 000 5222. 00
0. 100 261. 20
100. 000 1700. 00
150. 000 2550. 00
0. 550 3270. 85
0. 600 3568. 20
4.600 37296. 80
4.900 39729. 20
27. 000 1350. 00
4. 250 4513. 50
8. 000 840. 00
2.500 1700. 00
48. 000 912. 00
55. 000 1815. 00
60. 000 1260. 00
65. 000 3250. 00
1. 800 11048. 40
480. 000 63456. 00
1.500 1281. 00
1.500 17610. 00
16. 950 73234. 68
12. 250 38118. 20
250. 000 1250. 00
40. 000 840. 00



Dat e 09/12/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

64115
64116
64117
64166
64167
64168
64169
64170
64181
64182
64183
64184
64310
64311
64313

64318
64321

20000912002

| TEM DESCRI PTI ON

REMOVI NG SI GNS, TYPE |

REMOVI NG SI GNS, TYPE |1

CONTRACT AND ESTI MATE ENG NEER

UNI T

REMOVI NG SMALL SI GN SUPPORTS
REMOVI NG STRUCTURAL STEEL SI GN
CANTI LEVERED, STR

SI GN BRI DGE
S-40- 370
SI GN BRI DGE
S-40-371
SI GN BRI DGE
S-40-372
SI GN BRI DGE
S-40-373
SI GN BRI DGE
S-40- 377
SI GN BRI DGE
S-67-306
SI GN BRI DGE
S-40- 374
SI GN BRI DGE
S-40- 375
SI GN BRI DGE
S-40- 376
SI GN BRI DGE
S-67-305
SI GN BRI DGE
S-67-307

CANTI LEVERED, STR

CANTI LEVERED, STR

CANTI LEVERED, STR

CANTI LEVERED, STR

CANTI LEVERED, STR

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

OVERHEAD SI GN SUPPORT,

S-40- 276

OVERHEAD SI GN SUPPORT,

S-40- 278

OVERHEAD SI GN SUPPORT,

S-40- 277

OVERHEAD SI GN SUPPORT,

S-67-241

TRAFFI C CONTROL,
TRAFFI C CONTROL,

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL,
TRAFFI C CONTROL,

STRUCTU

STRUCTU

STRUCTU

STRUCTU

ARROW BOARDS
SURVEI LLANCE

BARRI CADES, T
WARNI NG LI GHT

LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
DAYS
DAYS
DAYS

DAYS
DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
23. 000 140. 000
98. 000 15. 000
101. 000 15. 000
18. 000 250. 000
1. 000 16500. 000
1. 000 16500. 000
1. 000 16500. 000
1. 000 16500. 000
1. 000 16500. 000
1. 000 16500. 000
1. 000 37000. 000
1. 000 36500. 000
1. 000 39300. 000
1. 000 34000. 000
1. 000 34500. 000
1. 000 9300. 000
1. 000 9300. 000
1. 000 11300. 000
1. 000 9300. 000
153. 000 50. 000
331. 000 50. 000
148066. 000 0. 200
5417. 000 0. 500
10794. 000 0. 100

DI VI SI ON OF HI GHWAYS

16500.
16500.
16500.
37000.
36500.
39300.
34000.
34500.

9300.

9300.
11300.

9300.

7650.
16550.
29613.

2708.
1079.

.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
20

50
40

Bl DDER NO 2

UNI T
Bl D PRI CE

16500.
16500.
16500.
16500.
16500.
37000.
36500.
39300.
34000.
34500.
9300.
9300.
11300.
9300.

50.

50.
. 200

. 500
. 100

000

000

000

000

000

000

000

000

000

000

000

000

000

000
000

16500.
16500.
16500.
37000.
36500.
39300.
34000.
34500.

9300.

9300.
11300.

9300.

7650.
16550.
29613.

2708.
1079.

.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
20

50
40

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

16500.
16500.
16500.
16500.
16500.
37000.
36500.
39300.
34000.
34500.
9300.
9300.
11300.
9300.

50.

50.
. 200

. 500
. 100

000

000

000

000

000

000

000

000

000

000

000

000

000

000
000

LETTI NG DATE: 09/ 12/00

16500.
16500.
16500.
37000.
36500.
39300.
34000.
34500.

9300.

9300.
11300.

9300.

7650.
16550.
29613.

2708.
1079.

.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
20

50
40



Dat e 09/12/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000912002

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:

10

LETTI NG DATE: 09/ 12/00

TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, STOP LI NE, 24-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1 NCH
PVMI' MRKNG, DI AGONAL, 24-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1NCH, REMOVA
TEMP PVMI' MRKNG, CHANNELI ZI NG,
TEMP PVMI' MRKG CHAN 8- 1 N REMOV
TEMP PVMI' MRKNG, RAI SED MARKER
CONST STAKI NG, CRUSHED AGGR BA
CONST STAKING, CURB, GUTTER, A
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 2-1NCH
CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 24X36-1 NCH
PULL BOXES, STEEL, GROUNDED, 2
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 7
CONCRETE BASES, TYPE 8

DAYS
DAYS
S. F.

(2]
<

rrr rrrorroon
Qm T‘T‘T‘%Zﬂ m T‘%%%g%:ﬂ mm %Zﬂ m<<:

rrer

92

rrrerrro
gmmmmmmm >

@

EACH
EACH

EACH
EACH
EACH

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNI' T UNI' T
QUANTI TY BID PRI CE AMOUNT Bl D PRI CE
23082. 000 0. 150 3462. 30 0. 150
17106. 000 0. 500 8553. 00 0. 500
1716. 500 8. 500 14590. 25 8. 500
4755. 000 3. 000 14265. 00 3. 000
266. 000 4.000 1064. 00 2.500
1204. 000 2.500 3010. 00 2.500
132251. 000 0.740 97865. 74 0.740
26227. 000 0. 940 24653. 38 0. 940
686. 000 40. 000 27440. 00 40. 000
3365. 000 0. 800 2692. 00 0. 800
192. 000 4.600 883. 20 4.600
187. 000 4.700 878. 90 4.700
18. 000 165. 000 2970. 00 165. 000
4. 000 190. 000 760. 00 190. 000
18. 000 165. 000 2970. 00 165. 000
1117. 000 4.500 5026. 50 4.500
1745. 000 4.700 8201. 50 4.700
397. 000 4.500 1786. 50 4.500
24.000 120. 000 2880. 00 120. 000
143345. 000 0. 150 21501. 75 0. 150
56380. 000 0. 800 45104. 00 0. 800
2050. 000 0. 500 1025. 00 0. 500
1230. 000 1.600 1968. 00 1.600
1577. 000 2. 000 3154. 00 2. 000
230. 700 1. 000 230.70 170. 000
10732. 000 3.500 37562. 00 1.220
13425. 000 5. 330 71555. 25 5. 330
12060. 000 5.770 69586. 20 5.770
420. 000 14.520 6098. 40 14.520
2165. 000 16. 570 35874. 05 16. 570
4923. 000 4.400 21661. 20 4.400
2188. 000 14. 810 32404. 28 14. 810
33. 000 389. 440 12851. 52 389. 440
73. 000 506. 200 36952. 60 506. 200
9. 000 542. 560 4883. 04 542. 560
11. 000 450. 800 4958. 80 450. 800
1. 000 627. 200 627. 20 627. 200
54. 000 659. 800 35629. 20 659. 800
9. 000 696. 000 6264. 00 696. 000

.00

.40
.05
.28
.52
. 60
.04
.80
.20
.20
.00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 150 3462. 30
0. 500 8553. 00
8. 500 14590. 25
3. 000 14265. 00
3.500 931. 00
2.500 3010. 00
0.740 97865. 74
0. 940 24653. 38
40. 000 27440. 00
0. 800 2692. 00
4.600 883. 20
4.700 878. 90
165. 000 2970. 00
190. 000 760. 00
165. 000 2970. 00
4.500 5026. 50
4.700 8201. 50
4.500 1786. 50
120. 000 2880. 00
0. 150 21501. 75
0. 800 45104. 00
0. 500 1025. 00
1.600 1968. 00
2. 000 3154. 00
170. 000 39219. 00
1.220 13093. 04
5. 330 71555. 25
5.770 69586. 20
14.520 6098. 40
16. 570 35874. 05
4.400 21661. 20
14. 810 32404. 28
389. 440 12851. 52
506. 200 36952. 60
542. 560 4883. 04
450. 800 4958. 80
627. 200 627. 20
659. 800 35629. 20
696. 000 6264. 00



Dat e 09/12/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 20000912002
| TEM
NUMBER | TEM DESCRI PTI ON UNI T
65432 TRNSFRVMR BASE BRKAWAY, 15-17 | EACH
65509 CABLE I N DUCT, 3 CONDUCTOR, NO L.F.
65524 TRAFF SI GNAL CABLE, 5 CONDUCTO L. F.
65526 TRAFF SI GNAL CABLE, 7 CONDUCTO L. F.
65530 TRAFF SI GNAL CABLE, 12 CONDUCT L.F.
65534 TRAFF SI GNAL CABLE, 19 CONDUCT L. F.
65557 ELECTRICAL WRE, TRAFFIC SIGNA L. F.
65566 ELECTRICAL WRE, LIGHTING NO. L.F.
65567 ELECTRICAL WRE, LIGHTING NO. L.F.
65568 ELECTRICAL WRE, LIGHTING NO. L.F.
65569 ELECTRICAL WRE, LIGHTING NO. L.F.
65580 LOOP DETECTOR LEAD I N CABLE L. F.
65585 LOOP DETECTOR W RE L. F.
65707 POLES, TYPE 7 EACH
65713 POLES, TYPE E EACH
65903 LUM NAIRES, UTILITY, 150 WATTS EACH
65904 LUM NAIRES, UTILITY, 200 WATTS EACH
65906 LUM NAIRES, UTILITY, 310 WATTS EACH
65907 LUM NAIRES, UTILITY, 400 WATTS EACH
65912 LUM NAI RES, UNDERDECK, 150 WAT EACH
65915 LUM NAI RES, SIGN LI GHTI NG EACH
65929 LUM NAI RE ARMS, SI NGLE MEMBER, EACH
65930 LUM NAI RE ARMS, SINGLE MEMBER, EACH
65938 LUMNR ARMS TRUSS TYP 6-1 N CLMP EACH
65945 SI GN LI GHTI NG, LS
S-40- 370
65946 SI GN LI GHTI NG, LS
S-40-371
65947 SI GN LI GHTI NG, LS
S-40-372
65948 SI GN LI GHTI NG, LS
S-40-373
65949 SI GN LI GHTI NG, LS
S-40- 374
65950 SIGN LI GHTI NG, LS
S-40- 375
65951 SI GN LI GHTI NG, LS
S-40- 377
65952 SI GN LI GHTI NG, LS

S-40- 376

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
63. 000 289.720
180. 000 7.840
1750. 000 0. 960
70. 000 1. 960
375. 000 1.720
2095. 000 2.270
17820. 000 0. 600
10200. 000 0. 360
2820. 000 0.720
37120. 000 0. 660
8585. 000 0.730
45240. 000 0.780
15572. 000 0. 750
54. 000 1461. 000
9. 000 1672. 800
12. 000 197. 040
42.000 201. 040
9. 000 212. 040
1. 000 217. 040
4. 000 389. 000
19. 000 759. 000
4. 000 116. 200
52. 000 139. 040
8. 000 353. 400
1. 000 1349. 600
1. 000 1349. 600
1. 000 1349. 600
1. 000 1349. 600
1. 000 1890. 000
1. 000 1890. 000
1. 000 1349. 600
1. 000 2192. 000

DI VI SI ON OF HI GHWAYS

1349.

1890.

1890.

1349.

2192.

. 60

60

00

00

60

00

Bl DDER NO 2

UNI T

289.

1461.
1672.
197.
201.
212.
217.
389.
759.
116.
139.
353.
1349.

1349.

1349.

1349.

1890.

1890.

1349.

2192.

CoOoOoOoOoOoNMNREERON

Bl D PRI CE

000
800
040
040
040
040
000
000
200
040
400
600

600

600

600

000

000

600

000

1349.

1890.

1890.

1349.

2192.

. 60

60

00

00

60

00

PAGE:

11

Bl DDER NO 3
UNI T
Bl D PRI CE

289.

1461.
1672.
197.
201.
212.
217.
389.
759.
116.
139.
353.
1349.

1349.

1349.

1349.

1890.

1890.

1349.

2192.

COoOoOoOoOoOMNREERON

000
800
040
040
040
040
000
000
200
040
400
600

600

600

600

000

000

600

000

LETTI NG DATE: 09/ 12/00

1349.

1890.

1890.

1349.

2192.

. 60

60

00

00

60

00



Dat e 09/12/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000912002

| TEM
NUMBER

65956

65957

65965

65966

66502

90004

90004

90004

90004

90004

90004

90004

90004

90004

Bl DDER NO 1
ESTI MATED UNI' T
| TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE
SI GN LI GHTI NG, LS 1. 000 1740. 000
S-67-305
SI GN LI GHTI NG, LS 1. 000 1349. 600
S-67-306
SI GN LI GHTI NG, LS 1. 000 1740. 000
S-67-307
SI GN LI GHTI NG, LS 1. 000 1349. 600
S-67-013
SI GN LI GHTI NG, LS 1. 000 1349. 600
S-67-021
UNDERDECK LI GHTI NG, LS 1. 000 1399. 000
B- 40- 347
UNDERDECK LI GHTI NG, LS 1. 000 1699. 000
B- 40- 351
SAW NG CONCRETE PAVEMENT, FULL L.F. 50269. 000 1.750
M SC LS 1. 000 5000. 000
90004A REMOVI NG SI GN BRI DGE, S
S-40- 149
M SC LS 1. 000 5000. 000
90004B REMOVI NG SI GN BRI DGE, S
S-40-102
M SC LS 1. 000 5000. 000
90004C REMOVI NG SI GN BRI DGE, S
S-40-194
M SC LS 1. 000 5000. 000
90004D REMOVI NG SI GN BRI DGE, S
S-40-195
M SC LS 1. 000 5000. 000
90004E REMOVI NG SI GN BRI DGE, S
S-67-14
M SC LS 1. 000 5000. 000
90004F REMOVI NG SI GN BRI DGE, S
S-67-12
M SC LS 1. 000 15000. 000
90004G FIELD CFFICE , TYPE D
M SC LS 1. 000 4052. 000
90004H FTM5 FI ELD SYSTEM | NTEG
PRQJECT 1100-11-95
M SC LS 1. 000 4052. 000

90004HA FTMS FI ELD SYSTEM I NTE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

1349.

1349.

1399.

1699.

87970.

5000.

5000.

5000.

5000.

5000.

5000.

15000.

4052.

4052.

60

60

00

00

75

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

1740.

1349.

1740.

1349.

1349.

1699.

1699.

1

3500.

3500.

3500.

3500.

3500.

3500.

27000.

4052.

4052.

000

600

000

600

600

000

000

750

000

000

000

000

000

000

000

000

000

1349.

1349.

1699.

1699.

87970.

3500.

3500.

3500.

3500.

3500.

3500.

27000.

4052.

4052.

60

60

00

00

75

00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNI T

Bl D PRI CE

1740.

1349.

1740.

1349.

1349.

1699.

1699.

1

5000.

5000.

5000.

5000.

5000.

5000.

20000.

4052.

4052.

000

600

000

600

600

000

000

950

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 09/ 12/00

1349.

1349.

1699.

1699.

98024.

5000.

5000.

5000.

5000.

5000.

5000.

20000.

4052.

4052.

60

60

00

00

55

00

00

00

00

00

00

00

00

00



Dat e 09/12/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

CONTRACT AND ESTI MATE ENG NEER

20000912002

PRQIECT 1100-11-97

90004 M

SC LS

90004J FTMS DOCUMENTATI ON, PRO
1100-11-95

90004 M

SC LS

90004JA FTMS DOCUMENTATI ON, PR
1100-11- 97

90004 M

SC LS

90004K ELECTRI CAL WORK, STRUCT
B- 40- 217

90004 M

SC LS

90004L ELECTRI CAL WORK, STRUCT
B- 40- 364

90004 M

SC LS

90004M ELECTRI CAL WORK, STRUCT
B- 40- 366

90004 M

SC LS

90004N ELECTRI CAL WORK, STRUCT
B- 40- 214

90004 M

SC LS

90004P ELECTRI CAL WORK, STRUCT
B- 40- 347

90004 M

SC LS

90004Q ELECTRI CAL WORK, STRUCT
B- 40- 355

90004 M

SC LS

90004R REMOVE AND | NSTALL SALV
TRAFFI C SI GNAL HEADS

90004 M SC LS
90004S TEMPORARY SHORI NG, STRU
B- 40- 217

90004 M SC LS

90004T SI GN BRI DGE MODI FI CATI O
CATWALK, STRUCTURE S-67-21

90004 M

SC LS

90004U SI GN BRI DGE MODI FI CATI O
CATWALK, STRUCTURE S-67-13

90004 M

SC LS

90004W REMOVI NG TEMPORARY SHOR
STRUCTURE B- 40- 217

90004 M

SC LS

90004X REMOVI NG TEMPORARY SHOR
STRUCTURE B- 40- 347

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

1. 000

DI VI SI ON OF HI GHWAYS

6942.

6942.

13038.

10944.

10340.

8822.

9164.

19212.

663.

8100.

8500.

12500.

250.

500.

000

000

000

000

000

000

000

000

200

000

000

000

000

000

6942.

6942.

13038.

10944.

10340.

8822.

9164.

19212.

663.

8100.

8500.

12500.

250.

500.

00

00

00

00

00

00

00

00

20

00

00

00

00

00

6942.

6942.

13038.

10944.

10340.

8822.

9164.

19212.

663.

8100.

8500.

12500.

250.

500.

000

000

000

000

000

000

000

000

200

000

000

000

000

000

6942.

6942.

13038.

10944.

10340.

8822.

9164.

19212.

663.

8100.

8500.

12500.

250.

500.

00

00

00

00

00

00

00

00

20

00

00

00

00

00

PAGE:
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LETTI NG DATE: 09/ 12/00

6942.

6942.

13038.

10944.

10340.

8822.

9164.

19212.

663.

8100.

8500.

12500.

250.

500.

000

000

000

000

000

000

000

000

200

000

000

000

000

000

6942.

6942.

13038.

10944.

10340.

8822.

9164.

19212.

663.

8100.

8500.

12500.

250.

500.

00

00

00

00

00

00

00

00

20

00

00

00

00

00



Dat e 09/12/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 20000912002
| TEM

NUMBER | TEM DESCRI PTI ON UNI T

90004 M SC LS
90004Y REMOVI NG TEMPORARY SHOR
STRUCTURE B- 40- 351

90004 M SC LS
90004Z REMOVI NG TEMPORARY SHOR
STRUCTURE B- 40- 366

90005 M SC EACH
90005A REMOVE PULL BOX

90005 M SC EACH
90005AA PAVEMENT MARKI NG, HOV
EPOXY

90005 M SC EACH
90005AAA ANCHOR ASSEMBLI ES, LI

90005 M SC EACH
90005B REMOVE TYPE 1 BASE, SPE

90005 M SC EACH
90005BB CRASH CUSHI ONS, LOW MA

90005 M SC EACH
90005BBB TRAFFI C CONTROL, CLCS
FREEWAY ENTRANCE RAMP

90005 M SC EACH
90005C REMOVE TYPE 5 BASE, SPE

90005 M SC EACH
90005CC CONCRETE BASE, CONTRCL
CABI NET

90005 M SC EACH
90005D REMOVE AND REI NSTALL TR
SI GNALS

90005 M SC EACH
90005DD METER BREAKER PEDESTAL

90005 M SC EACH
90005E REMOVE ADVANCED FLASHER

90005 M SC EACH
90005EE BREAKER DI SCONNECT BOX

90005 M SC EACH
90005F REMOVE RAMP METER CONTR
ASSEMBLY

90005 M SC EACH

90005FF | NSTALL PROPOSED CONDU
EXI STI NG | TEM

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 500. 000
1. 000 500. 000
15. 000 88. 000
27.000 220. 000
1. 000 604. 400
8. 000 141. 400
1. 000 22000. 000
70. 000 50. 000
16. 000 141. 400
2.000 1322. 000
1. 000 683. 640
2.000 884. 000
5. 000 360. 400
2.000 834. 000
6. 000 438. 000
18. 000 126. 800

DI VI SI ON OF HI GHWAYS

500.

1320.

5940.

604.

1131.

22000.

3500.

2262.

2644.

683.

1768.

1802.

1668.

2628.

2282.

00

00

40

20

00

00

40

00

64

00

00

00

00

40

Bl DDER NO 2

UNI T
Bl D PRI CE

500.

500.

88.

220.

604.

141.

22000.

50.

141.

1322.

683.

884.

360.

834.

438.

126.

000

000

000

000

400

400

000

000

400

000

640

000

400

000

000

800

PACE: 14

LETTI NG DATE: 09/ 12/00

Bl DDER NO 3
UNI' T
AMOUNT Bl D PRI CE AMOUNT
500. 00 500. 000 500. 00
500. 00 500. 000 500. 00
1320. 00 88. 000 1320. 00
5940. 00 220. 000 5940. 00
604. 40 604. 400 604. 40
1131. 20 141. 400 1131. 20
22000. 00 22000. 000 22000. 00
3500. 00 50. 000 3500. 00
2262. 40 141. 400 2262. 40
2644.00 1322. 000 2644.00
683. 64 683. 640 683. 64
1768. 00 884. 000 1768. 00
1802. 00 360. 400 1802. 00
1668. 00 834. 000 1668. 00
2628. 00 438. 000 2628. 00
2282.40 126. 800 2282. 40



Dat e 09/12/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000912002

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

15

Bl DDER NO 3

UNI T
Bl D PRI CE

LETTI NG DATE: 09/ 12/00

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNI T
M SC EACH
90005G REMOVI NG LI GHTI NG UNI TS
M SC EACH
90005GG MAI NTAIN RAMP METER OP
M SC EACH
90005H REMOVE M CROWAVE DETECT
ASSEMBLY
M SC EACH
90005HH LAMP DI SPOSAL, HIGH IN
DI SCHARGE
M SC EACH
90005J REI NSTALL ADVANCED FLAS
ASSEMBLY
M SC EACH
90005JJ ADVANCED FLASHER ASSEM
M SC EACH
90005K REI NSTALL RAMP METER CO
SI GNAL ASSEMBLY
M SC EACH
90005KK ADVANCED FLASHER ASSEM
M SC EACH
90005L DI APHRAGM REMOVAL AND R
M SC EACH
90005LL RAMP METER CONTROL SI G
ASSEMBLY- TYPE 2
M SC EACH
90005M BAR COUPLERS, 1/2-1NCH
M SC EACH
90005MM RAMP METER CONTROL SI G
ASSEMBLY- TYPE 4
M SC EACH
90005N BAR COUPLERS, 5/8-1NCH
M SC EACH
90005NN ENFORCEMENT SI GNAL DI S
M SC EACH
90005P BAR COUPLERS, 3/4-1NCH
M SC EACH

90005PP FURNI SH RAMP METER PRO
ASSEMBLY

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
36. 000 180. 200
3. 000 1418. 000
18. 000 160. 600
56. 000 10. 370
3. 000 341. 600
4. 000 799. 200
2. 000 485. 000
1. 000 819. 000
30. 000 475. 000
4. 000 1178. 000
34. 000 12. 000
3. 000 1120. 000
2875. 000 12. 000
9. 000 1252. 000
88. 000 12. 000
2.000 8058. 000

1024.

3196.

970.

819.

14250.

4712.

408.

3360.

34500.

11268.

1056.

16116.

.72

80

80

00

00

00

00

00

00

00

00

00

00

180.

1418.

160.

10.

341.

799.

485.

819.

475.

1178.

12.

1120.

12.

1252.

12.

8058.

200

000

600

370

600

200

000

000

000

000

000

000

000

000

000

600

1024.

3196.

970.

819.

14250.

4712.

408.

3360.

34500.

11268.

1056.

16117.

.00

.80

.72

80

80

00

00

00

00

00

00

00

00

00

20

180.

1418.

160.

10.

341.

799.

485.

819.

475.

1178.

12.

1120.

12.

1252.

12.

8058.

200

000

600

370

600

200

000

000

000

000

000

000

000

000

000

600

1024.

3196.

970.

819.

14250.

4712.

408.

3360.

34500.

11268.

1056.

16117.

.72

80

80

00

00

00

00

00

00

00

00

00

20



Dat e 09/12/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000912002

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
M SC EACH
90005Q BAR COUPLERS, 1-1NCH

M SC EACH
90005QQ | NSTALL RAMP METER PRO
ASSEMBLY

M SC EACH
90005R BAR COUPLERS, 1 1/8-1NC

M SC EACH
90005RR PROGRAMVABLE LOGI C CON
(PLO)

M SC EACH
90005S | NLET PROTECTI ON, TYPE

M SC EACH
90005SS TEST EXI STI NG LOOP DET

M SC EACH
90005T | NLET PROTECTI ON, TYPE

M SC EACH
90005TT LOOP DETECTOR SPLI CE

M SC EACH
90005U | NLET PROTECTI ON, TYPE

M SC EACH
90005UU Pl EZOELECTRI C AXLE SEN

M SC EACH
90005V CLEANI NG DRAI NAGE STRUC

M SC EACH
90005V FI BER OPTI C TERM NATI O

M SC EACH
90005W GRADI NG, SHAPI NG AND FI

FOR BEAM GUARD ANCHORAGE/ TERM

M SC EACH
90005VWV S| GN SUPPORTS, GALVAN

POST, 10

M SC EACH
90005X EMERGENCY MOBI LI ZATI ON
ROADWAY PATCHI NG

M SC EACH
90005XX REPAI RI NG DRAI NAGE STR
PARTI AL

M SC EACH

90005Y FLEXI BLE DELI NEATOR POS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
28. 000 18. 000
2. 000 580. 000
14. 000 20. 000
5. 000 2164. 000
4. 000 50. 000
9. 000 107. 200
1. 000 50. 000
9. 000 107. 200
4. 000 50. 000
3. 000 1476. 400
2.000 1000. 000
2.000 3493. 000
1. 000 1000. 000
6. 000 25. 000
70. 000 1100. 000
9. 000 1500. 000
65. 000 34. 000

DI VI SI ON OF HI GHWAYS

280.

10820.

200.

964.

50.

964.

200.

4429.

2000.

6986.

1000.

150.

77000.

13500.

2210.

00

00

00

80

00

80

00

20

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

20.

2164.

50.

107.

50.

107.

50.

1476.

1000.

3493.

500.

25.

1100.

1500.

34.

000

000

000

200

000

200

000

400

000

000

000

000

000

000

000

280.

10820.

200.

964.

50.

964.

200.

4429.

2000.

6986.

500.

150.

77000.

13500.

2210.

00

00

00

80

00

80

00

20

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI T

Bl D PRI CE

20.

2164.

50.

107.

50.

107.

50.

1476.

2500.

3493.

500.

25.

1100.

450.

34.

000

000

000

200

000

600

000

400

000

000

000

000

000

000

000

LETTI NG DATE: 09/ 12/00

280.

10820.

200.

964.

50.

968.

200.

4429.

5000.

6986.

500.

150.

77000.

4050.

2210.

00

00

00

80

00

40

00

20

00

00

00

00

00

00

00



Dat e 09/12/00
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI T
Bl D PRI CE

PAGE:

17

LETTI NG DATE: 09/ 12/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED
PROPOSAL: 20000912002
Bl DDER NO 1
| TEM ESTI MATED UNI T

NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE

90005 M SC EACH 1. 000 600. 000
90005YY REMOVE TAR FLASHER ASS

90005 M SC EACH 20. 000 34. 000
90005Z MARKER POST, FLEXI BLE
GUARD RAI L TERM NAL

90005 M SC EACH 1. 000 600. 000
90005ZZ REI NSTALL TAR FLASHER

90008 M SC DAY 81. 000 200. 000
90008A PORTABLE CHANGEABLE MES
SIGN

90008 M SC DAY 100. 000 100. 000
90008B TRUCK MOUNTED ATTENUATO

90030 M SC L. F. 1338. 000 15. 000
90030A REMOVI NG CONCRETE BARRI

90030 M SC L. F. 10925. 000 0. 690
90030B REMOVE CABLES

90030 M SC L. F. 2836. 000 13. 580
90030C CONCRETE CURB AND GUTTE
36-1 NCH, TYPE A, SPECI AL

90030 M SC L. F. 379. 000 375. 000
90030D CONCRETE BARRI ER, SI NGL
TYPE HF, SPECI AL FOOTI NG

90030 M SC L. F. 2368. 000 33. 750
90030E CONCRETE BARRI ER, SI NGL
SPECI AL

90030 M SC L. F. 5721. 000 29.100
90030F CONCRETE BARRI ER, SI NGL
TYPE HF, SPECI AL

90030 M SC L. F. 533. 000 45. 000
90030G CONCRETE BARRI ER, SI NGL
51 | NCH

90030 M SC L. F. 2645. 000 3. 000
90030H TEMPORARY PRECAST CONCR
BARRI ER, FI XED

90030 M SC L. F. 21497. 000 2.600
90030J PAVEMENT MARKI NG, TAPE
PATTERN, 4-1NCH

90030 M SC L. F. 2275. 000 0.630

90030K REI NSTALL CABLES

600. 00

16200. 00

10000. 00

20070. 00

7538. 25

38512. 88

142125. 00

79920. 00

166481. 10

23985. 00

7935. 00

55892. 20

1433. 25

750. 000

34. 000

750. 000

200. 000

100. 000

10. 000

0. 690

13. 580

375.

000

33. 750

29. 100

45. 000

3. 000

2.600

0. 630

750. 00

16200. 00

10000. 00

13380. 00

7538. 25

38512. 88

142125. 00

79920. 00

166481. 10

23985. 00

7935. 00

55892. 20

1433. 25

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
1000. 000 1000. 00
34. 000 680. 00
1000. 000 1000. 00
200. 000 16200. 00
100. 000 10000. 00
12. 000 16056. 00
0. 690 7538. 25
14. 000 39704. 00
50. 000 18950. 00
55. 000 130240. 00
51. 000 291771. 00
85. 000 45305. 00
3. 000 7935. 00
2. 600 55892. 20
0. 630 1433. 25



Dat e 09/12/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000912002

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE:

18

LETTI NG DATE: 09/ 12/00

90030

90030

90030

90030

90031

90033

90033

90033

90033

90034

90035

90035

90035

| TEM DESCRI PTI ON
M SC
90030L POWER DI STRI BUTI ON W RE
M SC
90030M PI EZOELECTRI C AXLE SENS
I N CABLE
M SC
90030N 6- PAI R CABLE
M SC

90030P CONDUI T, MULTI-CELL, 10
(4-1NCH), UNDERGROUND ONLY

M SC

90030Q TRAFFI C SI GNAL CABLE, 1
CONDUCTOR, NO. 10

M SC

90030R TRAFFI C SI GNAL CABLE, 1
CONDUCTOR, NO. 10

M SC

90031B TRAFFI C CONTROL, SPECI A
SI GNS

M SC

90033A REMOVI NG ASPHALTI C PAVE
PROFI LE M LLI NG

M SC

90033B REMOVI NG ASPHALTI C SURF
PATCHI NG

M SC

90033C SLOPE PAVI NG REPAI R

M SC

90033D SPECI AL- Hl GH EARLY- STRE
PATCHI NG CONCRETE W TH W RE ME
M SC

90034A SPECI AL EXCAVATI ON, TYP
M SC

90035A ASPHALTI C MATERI AL FOR
M XES, PG 70-28

M SC

90035B ASPHALTI C CONCRETE PAVE
SUPERPAVE, TYPE 1

M SC

90035C ASPHALTI C CONCRETE PAVE

S. Y.

S. Y.

C.Y.

TON

TON

TON

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
860. 000 3.170 2726. 20
165. 000 1. 960 323.40
4695. 000 1.710 8028. 45
1000. 000 8. 050 8050. 00
980. 000 3. 280 3214. 40
170. 000 2.180 370. 60
13. 750 10. 000 137.50
291936. 000 1.600 467097. 60
1380. 000 36. 000 49680. 00
1792. 000 15. 000 26880. 00
1155. 000 80. 000 92400. 00
110. 000 100. 000 11000. 00
1849. 000 320. 000 591680. 00
13496. 000 38. 750 522970. 00
29797. 000 35.900 1069712.30

Bl DDER NO 2
UNI' T
Bl D PRI CE AMOUNT
3.170 2726. 20
1. 960 323.40
1.710 8028. 45
8. 050 8050. 00
3. 280 3214. 40
2.180 370. 60
10. 000 137.50
1.600 467097. 60
36. 650 50577. 00
15. 000 26880. 00
80. 000 92400. 00
45. 000 4950. 00
320. 000 591680. 00
38. 750 522970. 00
35. 900 1069712. 30

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
3.170 2726. 20
1. 960 323. 40
1.710 8028. 45
8. 050 8050. 00
3. 280 3214. 40
2.180 370. 60
10. 000 137.50
1.600 467097. 60
36. 000 49680. 00
15. 000 26880. 00
75. 000 86625. 00
45. 000 4950. 00
320. 000 591680. 00
38. 750 522970. 00
35.900 1069712.30



Dat e 09/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000912002

90035

90035

90035

90035

90307

90319
90345
90365
90401
90421
90456
90501
90502
90545
90555

90560

90565
90616
90998
90999

SUPERPAVE, TYPE 2

M SC TON
90035D ASPHALTI C CONCRETE PAVE
SUPERPAVE, TYPE 3

M SC TON
90035E QUALI TY MANAGEMENT PROG
SUPERPAVE M XTURE

M SC TON
90035F QUALI TY MANAGEMENT PROG
NUCLEAR DENSI TY FOR ASPHALTI C

M SC TON
90035G JO NT AND CRACK REPAI R
DEBRI S CONTAI NMENT, STRUCTURE LS

B- 40- 366

ABANDONI NG SEVER cCY
SPECI AL GRANULAR BACKFI LL TON
QW, BASE COURSES TON

QWP, PLACEMENT OFCONCRETE PAVE P. D.
QWP, AGCREGATE FOR CONCRETE PA S.Y
REMOVI NG BEARI NGS EACH
QW READY M XED CONC MASONRY F C.Y.
QW, MAS STRGTH | NCENTI VE READ DOL

CONCRETE COLLAR EACH
STRUCT REPAI NT, RECYCLED ABRAS LS
B- 40- 369

NEG PRES CONTAIN & COLL WASTE LS
B- 40- 369

PORTABLE DECONTAM NATION FACIL LS
MARKER PCSTS, FLEXIBLE, FOR CU EACH
ON- THE- JOB TRAI NI NG, ASP-1T AP HRS
ON- THE- JOB TRAI NI NG, ASP-1 HRS
, 5 APPRENTI CES

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

28743.

67975.

67975.

270.

1.

31.
2494.
40994.
15.
63338.
49.
1863.
18638.
11.

1.

1.

1.
18.
800.
3200.

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

000

000

000

000

000

130
500
000
000
000
000
800
000
000
000

000
000
000

000
000

35.

661.

3000.

150.
20.
. 150
485.

10000.

10000.

34.
. 000
. 000

900

. 250

. 850

000

000

000
000

000

. 100
85.
11.
. 000

500.
70000.

000
650

000
000

000

000
000

1031873.

84968.

57778.

178470.

3000.

4669.
49890.
6149.
7275
6333.
4165.
21713.
18638.
5500.
70000.

10000.
10000.
612.

3200.
6400.

18659070.

70

75

75

00

00

50
00

00
80
00
27
00
00
00
00
00
00

49

35.

661.

3000.

150.
20.
. 120
250.

10000.

10000.

34.
. 000
. 000

900

. 250

. 850

000

000

000
000

000

. 250
85.
12.
. 000

500.
70000.

000
000

000
000

000

000
000

1031873.

84968.

57778.

178470.

3000.

4669.
49890.
49109.
3750
15834.
4165.
22365.
18638.
5500.
70000.

10000.
10000.
612.

3200.
6400.

18792329.

70

75

75

00

00

50
00

00
50

60
00

00
00
00
00
00

62

PAGE:
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LETTI NG DATE: 09/ 12/00

35.

661.

3000.

110.
25.
. 150
285.

10000.

10000.

34.
. 000
. 000

900

. 250

. 850

000

000

000
000

000

. 100
85.
12.
. 000

375.
70000.

000
000

000
000

000

000
000

1031873.

84968.

57778.

178470.

3000.

3424.
62362.
6149.
4275.
6333.
4165.
22365.
18638.
4125.
70000.

10000.
10000.
612.

3200.
6400.

18800000.

70

75

75

00

00

30
50

00
80

60
00

00
00
00
00
00

00



Dat e 09/12/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000912003

Bl DDER NO 1:
Bl DDER NO 2:

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJIECT(S): 1211-14-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

ZENI TH TECH., | NC
LUNDA CONSTRUCTI ON COVMPANY

| TEM DESCRI PTI ON UNI T
REMOVI NG OLD BRI DGE, STATION LS
342" W +45
REMOVI NG GUARDRAI L L. F.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-5-121
STRUCTURE BACKFI LL cY
FI NI SHI NG ROADWAY LS
CONCRETE MASONRY, BRI DGES cCY

EXPANSI ON DEVI CE, STRUCTURE LS

B-5-121

CONC MASONRY ANCHORS, TYPE L, EACH
PROTECTI VE SURFACE TREATMENT S.Y
COATED HI GH STR BAR STL REINF, LB

LAM NATED ELASTOVERI C BEARI NG
RUBBERI ZED MEMBRANE WATERPROOF
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
STEEL THRI E BEAM STRUCTURE APP
ANCHOR ASSEMB FCOR STEEL PLATE

MOBI LI ZATI ON
TOPSO L

EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 30

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,

CErCrom
QmMmm=<Q

nwononr
<<=

rrrr
»mw

LS
ARROW BOARDS DAYS
DRUMS DAYS
BARRI CADES, T DAYS
WARNI NG LI GAT DAYS

ESTI MATED
QUANTI TY

22.
1

779.
1

124.
2900.
177100.
14.

2.
1117.
2224.
74.

4.

1

24.

24.

24.

. 200
. 400
. 000
. 000
. 000
. 000
. 000
. 000

000
000
000
000

000
000
000
000
000
000
000
450
000
000
000
000
000

Bl DDER NO 1

UNI T
BI D PRI CE

45
500.
310.

10000.

RO

400.
125.

15
500.
93000.
12.

100.
100.
1000.
4200.
20.

000
000
000
000

. 500
. 250
. 000

000
000

. 250
. 500

000
000
000
000

. 000
. 000

000
000
000
000
000

. 800
. 000
. 000

LOCATI ON 05/ BROWN

USH 41 -
STH 172

43, ASHLAND AVE BRI DGE& APPS

BROWN COUNTY

COUNTY

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
72500. 00 88000. 000 88000. 00
223.35 3. 000 223.35
1500. 00 500. 000 500. 00
990. 00 16. 000 352. 00
500. 00 100. 000 100. 00
241490. 00 325. 000 253175. 00
10000. 00 7500. 000 7500. 00
1178. 00 15. 000 1860. 00
3625. 00 1. 300 3770. 00
177100. 00 0. 900 159390. 00
5600. 00 550. 000 7700. 00
250. 00 20. 000 40. 00
3630. 25 8. 000 8936. 00
5560. 00 3. 000 6672. 00
1116.75 15. 000 1116.75
2000. 00 50. 000 200. 00
93000. 00 92300. 000 92300. 00
288. 00 12. 000 288. 00
48. 00 2. 000 48. 00
48. 00 2. 000 48. 00
20. 00 100. 000 20.00
40. 00 100. 000 40. 00
1000. 00 500. 000 500. 00
4200. 00 4200. 000 4200. 00
3760. 00 20. 000 3760. 00
3404. 80 0. 800 3404. 80
752. 00 2. 000 752. 00
376. 00 1. 000 376. 00

PAGE
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LETTI NG DATE: 09/ 12/00

Bl DDER NO 3
UNI T

Bl D PRI CE

ee

[eNeoNoNe)

eceololojoooloololololololoNoloNeloNeNe)

. 000
. 000
. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

Cooo

COOOOLOLOLLLLLOLOOOO0000O



Dat e 09/12/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000912003

| TEM
NUMBER

90030

90456
90501
90502

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1922. 000 0. 500
TRAFFI C CONTROL, SI GNS DAYS 2465. 000 1. 000
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F. 5455. 000 0.620
REMOVI NG PAVEMENT MARKI NGS L. F. 5359. 000 0. 250
TEMPORARY PAVEMENT MARKI NG, 4- L.F. 478. 000 1. 000
TEMP PVMI' MRKG, 4-1NCH, REMOVA L.F. 11608. 000 0. 850
TEMP PVMI' MRKNG, RAI SED MARKER EACH 36. 000 2. 000
M SC LS 1. 000 17745. 000
90004A, PREPARATI ON AND COATI N
FLANGE, B-5-121
M SC EACH 68. 000 9. 500
90005A, CONCRETE MASONRY ANCHO
TYPE L, NO. 4 BARS
M SC L. F. 60. 000 14. 000
90030A, 3-M 380-5 PERMANENT CO
TAPE
REMOVI NG BEARI NGS EACH 14. 000 300. 000
QW READY M XED CONC MASONRY F C.Y. 779. 000 12. 450
QW, MAS STRGTH | NCENTI VE READ DOL 7790. 000 1. 000

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

840.

4200.
9698.
7790.

693684.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00
55
00

35

Bl DDER NO 2

UNI T
Bl D PRI CE

14.

250.
10.
. 000

000

000
000

840.

3500.
7790.
7790.

699076.

00

00
00
00

55

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

[eNeNe]

COOOOLLe

. 000

. 000
. 000
. 000

LETTI NG DATE: 09/ 12/00

[eNeoNe}

COLLLLoo

.00

.00
.00
.00

.00



Dat e 09/12/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000912004 ***xx*x ALL Bl DS HAVE BEEN REJECTED *****

STATE PRQJIECT(S): 4171-06-60 LOCATI ON 05/ BROWN

COUNTY

PACE: 22

LETTI NG DATE: 09/ 12/00

MASON ST, FOX RI VER BRI DGE & APPS

STH 54

BROWN COUNTY

TYPE OF WORK:



Dat e 09/12/00
CERTI FI ED BY-
TI TLE-

PROPOSAL: 20000912005

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

1010- 00-62

W SCONSI N DETPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 29/ JUNEAU
CAVP DOUGLAS -

COUNTY

I 90/94
JUNEAU COUNTY

TYPE OF WORK: HI GHWAY STRUCTURES

BI DDER NO 1: ZENITH TECH., INC

PACE: 23

LETTI NG DATE: 09/ 12/00

W SCONSI N DELLS

Bl DDER NO 2: EDWARD KRAEMER & SONS, | NC
Bl DDER NO 3: UNI TED PAI NTI NG | NC.
| TEM
NUMBER | TEM DESCRI PTI ON UNI T
50265 PROTECTI VE SURFACE TREATMENT S.Y.
61910 MOBI LI ZATI ON LS
64301 TRAFFI C CONTROL LS
90005 M SC EACH
90005A CLOSI NG AND OPENI NG LAN
90005 M SC EACH
90005B CLOSI NG AND OPENI NG SHO
90005 M SC EACH
90005C BRI DGE WASHI NG
90005 M SC EACH
90005D COLUWN SURFACE TREATMEN
90005 M SC EACH

90005E DECK CRACK SEALI NG, EPO

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE AMOUNT

13925. 000 3. 000 41775. 00

1. 000 15000. 000 15000. 00

1. 000 15500. 000 15500. 00

66. 000 257. 000 16962. 00

38. 000 75. 000 2850. 00

11. 000 3660. 000 40260. 00

116. 000 100. 000 11600. 00

12. 000 5000. 000 60000. 00

PROPCSAL TOTAL. ...... 203947. 00

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
3.500 48737. 50
17400. 000 17400. 00
50000. 000 50000. 00
260. 000 17160. 00
80. 000 3040. 00
4800. 000 52800. 00
200. 000 23200. 00
4100. 000 49200. 00
261537. 50

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
9. 900 137857. 50
5000. 000 5000. 00
15500. 000 15500. 00
257. 000 16962. 00
75. 000 2850. 00
4800. 000 52800. 00
172.500 20010. 00
2583. 000 30996. 00
281975. 50



Dat e 09/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000912006

STATE PROJECT(S): 6999- 03- 61

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: PORTLAND CEMENT CONCRETE PAVEMENT

BI DDER NO 1: JAMES CAPE & SONS CO
Bl DDER NO 2: TENSON CONSTRUCTI ON, I NC

LOCATI ON 37/ MARATHON
USH 51 - 17TH AVE CONST SHRM

STH 52
MARATHON COUNTY

COUNTY

PAGE:

24

LETTI NG DATE: 09/ 12/00

Bl DDER NO 3: CHI PPEWA CONCRETE SERVI CES

| TEM

NUMBER | TEM DESCRI PTI ON UNI T
20405 REMOVI NG CURB AND GUTTER L. F.
21301 FI NI SH NG ROADWAY LS
30403 CRUSHED AGGREGATE BASE COURSE C.Y.
30820 BASE PATCHI NG, CONCRETE S.Y
41653 PAVEMENT TI ES EACH
41654 DOWEL BARS EACH

41655 SPECI AL H GH EARLY STRENGTH CO C.Y.
60123 CONCRETE CURB AND GUTTER, 30-1 L.F.

61910 MOBI LI ZATI ON LS
64301 TRAFFI C CONTROL LS
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS

64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
66501 SAW NG EXI STI NG PAVEVENT L. F.
66502 SAW NG CONCRETE PAVEMENT, FULL L.F
65250 LOOP DETECTOR CONDUI T L. F.
65301 PULL BOXES, STEEL, 12X24-1NCH EACH
65585 LOOP DETECTOR W RE L. F

PROPOSAL

I NC
Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
68. 000 3. 000
1. 000 1000. 000
100. 000 25. 000
63. 000 73.500
516. 000 6. 000
3024. 000 12. 000
393. 700 249. 000
68. 000 25. 000
1. 000 24750. 000
1. 000 17000. 000
56. 000 45. 000
4690. 000 0. 600
308. 000 0. 600
756. 000 1. 000
8745. 000 0. 880
472.000 1.100
5435. 000 2. 850
632. 000 7.000
13. 000 500. 000
2460. 000 2. 000
TOTAL. ... ...

Bl DDER NO 2
UNI' T

AMOUNT Bl D PRI CE AMOUNT
10. 000 680. 00
250. 000 250. 00
15. 000 1500. 00
200. 000 12600. 00
1.500 774.00
2. 000 6048. 00
489. 000 192519. 30
30. 000 2040. 00
2500. 000 2500. 00
18000. 000 18000. 00
15. 000 840. 00
0. 150 703. 50
0. 100 30. 80
0. 350 264. 60
0. 980 8570. 10
0.010 4.72
1.500 8152. 50
3. 150 1990. 80
309. 750 4026. 75
0. 630 1549. 80
263044. 87

235023.

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
12. 000 816. 00
7500. 000 7500. 00
35. 000 3500. 00
250. 000 15750. 00
14. 000 7224.00
20. 000 60480. 00
650. 650 256160. 91
35. 000 2380. 00
50000. 000 50000. 00
7275. 000 7275. 00
20. 000 1120. 00
0. 450 2110. 50
0. 150 46. 20
1. 000 756. 00
1. 460 12767.70
1.100 519. 20
5.700 30979. 50
6. 500 4108. 00
450. 000 5850. 00
0. 950 2337.00
471680. 01



Dat e 09/12/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000912007

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1022-02-73
7200- 04- 70

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1: TIMVE, |NC

Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

TI MBERLI NE CONTRACTORS
TI LLMANN LANDSCAPE NURSERY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

I NC.

LOCATI ON 55/ ST CRO X

COUNTY

PAGE:
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LETTI NG DATE: 09/ 12/00

63203

63204

63261

63262

63263

63264

90005

| TEM DESCRI PTI ON UNI T
MOBI LI ZATI ON LS
TREES, EACH
ASH, WHITE, 1 1/4-1NCH CAL, BR
TREES, EACH
HOPHORNBEAM AMERI CAN, 1 1/4-1
BR
TREES, EACH
SPRUCE, WHI TE, 5-FT HT, B&B
TREES, EACH
REDCEDAR, CANAERT EASTERN, 3-
SHRUBS, EACH
SUMAC, STAGHORN, 3-FT HT, BR
SHRUBS, EACH
VI BURNUM AMERI CAN CRANBERRYBU
3-FT HT, BR
SHRUBS, EACH
VI BURNUM ARROWOOD, 3-FT HT, B
SHRUBS, EACH
SUMAC, FRAGRANT, 3-FT HT, BR
M SC EACH

90005A LANDSCAPE PLANTI NG SURV

AND CARE

I NC
Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 4000. 000
51. 000 75. 000
79. 000 60. 000
292. 000 120. 000
178. 000 110. 000
74.000 18. 000
26. 000 24.000
43. 000 20. 000
24.000 18. 000
34. 000 900. 000

PROPCSAL TOTAL

LANDSCAPI NG, RI VERFALLS -
I 94, STH 35
ST CRI OX COUNTY
Bl DDER NO 2
UNI' T
AMOUNT Bl D PRI CE AMOUNT
4000. 00 10000. 000 10000. 00
3825. 00 250. 000 12750. 00
4740. 00 250. 000 19750. 00
35040. 00 325. 000 94900. 00
19580. 00 200. 000 35600. 00
1332. 00 65. 000 4810. 00
624. 00 65. 000 1690. 00
860. 00 65. 000 2795. 00
432.00 65. 000 1560. 00
30600. 00 1000. 000 34000. 00
101033. 00 217855. 00

HUDSON RD
Bl DDER NO 3

UNI' T
Bl D PRI CE AMOUNT
5000. 000 5000. 00
250. 000 12750. 00
250. 000 19750. 00
250. 000 73000. 00
101. 000 17978. 00
45. 000 3330. 00
50. 000 1300. 00
50. 000 2150. 00
50. 000 1200. 00
3046. 000 103564. 00
240022. 00



Dat e 09/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000912008

STATE PRQJECT(S): 8071-00-61

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

BI DDER NO 1: MONARCH PAVING, DIV. OF MATHY

| TEM
NUMBER | TEM DESCRI PTI ON UNI T
20401 REMOVI NG PAVEMENT S.Y

20405 REMOVI NG CURB AND GUTTER L. F
20406 REMOVI NG CONCRETE S| DEWALK S.Y
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y
21101 PREP OF FOUNDATI ON FOR ASPHALT L
21301 FI NI SH NG ROADVWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTIC M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40713 ASPHALTI C CONCRETE PAVEMENT, T TON
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.

60204 CONCRETE SI DEWALK, 4-1 NCH S. F.
61127 RECONSTRUCTI NG CATCH BASI NS EACH
61161 | NLET COVERS, TYPE A EACH
61167 | NLET COVERS, TYPE H EACH
61910 MOBI LI ZATI ON LS
63101 SODDI NG S.Y
64201 FIELD CFFICE, TYPE A LS
64301 TRAFFI C CONTROL LS
64326 TRAFFI C CONTROL, SIGNS DAYS

64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
64626 PVMI MRKNG, SAME DAY, 4-1 NCH,

64901 TEMPORARY PAVEMENT MARKI NG, 4-
66501 SAW NG EXI STI NG PAVEVENT

L. F.
L. F.
L. F.
66502 SAW NG CONCRETE PAVEMENT, FULL L.F.

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
16. 000 15. 000
202. 000 3.500
56. 000 6. 000
1868. 000 4.460
5079. 000 2. 350
1. 000 2000. 000
1. 000 500. 000
4327. 000 8. 080
5148. 000 1.500
15808. 000 0. 500
951. 000 200. 000
15808. 000 17.700
15. 000 65. 000
202. 000 25. 000
502. 000 3. 500
2. 000 500. 000
1. 000 425. 000
1. 000 350. 000
1. 000 7050. 000
102. 000 3. 500
1. 000 3000. 000
1. 000 2018. 000
1280. 000 0. 400
40025. 000 0. 270
22280. 000 0. 540
12280. 000 0. 280
480. 000 2. 000
119. 000 4.750

PROPCSAL TOTAL

LOCATI ON 55/ ST CRO X COUNTY

STH 64 - DEER PARK RD
STH 46
ST CRO X COUNTY

Bl DDER NO 2
UNI' T

AMOUNT  BID PRI CE AMOUNT
240. 00 0. 000 0.00
707. 00 0. 000 0.00
336. 00 0. 000 0.00
8331. 28 0. 000 0.00
11935. 65 0. 000 0.00
2000. 00 0. 000 0. 00
500. 00 0. 000 0. 00
34962. 16 0. 000 0.00
7722.00 0. 000 0.00
7904. 00 0. 000 0.00
190200. 00 0. 000 0.00
279801. 60 0. 000 0.00
975. 00 0. 000 0.00
5050. 00 0. 000 0.00
1757.00 0. 000 0. 00
1000. 00 0. 000 0. 00
425. 00 0. 000 0. 00
350. 00 0. 000 0. 00
7050. 00 0. 000 0. 00
357.00 0. 000 0. 00
3000. 00 0. 000 0. 00
2018. 00 0. 000 0.00
512. 00 0. 000 0.00
10806. 75 0. 000 0.00
12031. 20 0. 000 0.00
3438. 40 0. 000 0.00
960. 00 0. 000 0.00
565. 25 0. 000 0.00
594935. 29 0.00

PAGE:
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LETTI NG DATE: 09/ 12/00

Bl DDER NO 3
UNI T
Bl D PRI CE
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Dat e 09/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000912009

STATE PROJECT(S): 8650- 06- 62

TYPE OF WORK:

Bl DDER NO 1: NMATHY CONSTRUCTI ON COVPANY

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T
REMOVI NG GUARDRAI L L. F.
REMOVI NG ASPHALTI C SURFACE, BU S.Y

PREP OF FOUNDATI ON FOR ASPHALT LS

FI NI SHI NG ROADWAY LS

CRUSHED AGCREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C SURF, DRI VEWAYS & FI TON
ANCHORAGES FOR STEEL PLATE BEA EACH
STEEL PLATE BEAM GUARD, CLASS L. F.

MOBI LI ZATI ON LS

SILT FENCE, DELI VERED L. F.
SILT FENCE, | NSTALLED L. F.
SILT FENCE MAI NTENANCE L. F.

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH

FI ELD OFFI CE, TYPE A LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, SI GNS DAYS

PAVEMENT MARKI NG, 4-1NCH, EPOX L. F.
PVMI MRKNG, SAME DAY, 4-INCH, L.F.
PVMI' MRKNG, RAI LROAD CROSSI NGS EACH
TEMPORARY PAVEMENT MARKI NG, 4- L.F.
SAW NG EXI STI NG PAVEVENT L. F.
M SC L. F
90030A, CULVERT PI PE LI NERS, 2
GRADE, SHAPE & FI NIl SH FOR BEAM EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
4100. 000 0. 600
874. 000 9. 830
1. 000 2000. 000
1. 000 1000. 000
3727. 000 8. 940
3884. 000 1.500
10779. 000 0. 550
649. 000 202. 000
10779. 000 17. 560
40. 000 63. 000
34. 000 250. 000
8645. 000 9. 200
1. 000 7200. 000
1000. 000 1. 000
1000. 000 1. 000
1000. 000 0.010
1. 000 250. 000
1. 000 300. 000
1. 000 2500. 000
1. 000 1850. 000
1305. 000 0.700
60032. 000 0.220
60032. 000 0. 340
2.000 700. 000
60032. 000 0. 090
330. 000 1. 000
108. 000 54. 000
34. 000 350. 000

PROPCSAL TOTAL

LOCATI ON 55/ ST CRO X COUNTY
GLENWOOD CI TY - STH 64 RD
STH 128
ST CRO X COUNTY
Bl DDER NO 2
UNI' T
AMOUNT BI D PRI CE AMOUNT
2460. 00 0. 000 0.00
8591. 42 0. 000 0.00
2000. 00 0. 000 0.00
1000. 00 0. 000 0.00
333109. 38 0. 000 0.00
5826. 00 0. 000 0. 00
5928. 45 0. 000 0. 00
131098. 00 0. 000 0.00
189279. 24 0. 000 0.00
2520. 00 0. 000 0.00
8500. 00 0. 000 0.00
79534. 00 0. 000 0.00
7200. 00 0. 000 0.00
1000. 00 0. 000 0.00
1000. 00 0. 000 0. 00
10. 00 0. 000 0. 00
250. 00 0. 000 0. 00
300. 00 0. 000 0. 00
2500. 00 0. 000 0. 00
1850. 00 0. 000 0. 00
913. 50 0. 000 0. 00
13207. 04 0. 000 0.00
20410. 88 0. 000 0.00
1400. 00 0. 000 0.00
5402. 88 0. 000 0.00
330. 00 0. 000 0.00
5832. 00 0. 000 0.00
11900. 00 0. 000 0.00
543562. 79 0.00
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Bl DDER NO 3
UNI T
Bl D PRI CE
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Dat e 09/12/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000912010

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 8923-07- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

BIDDER NO 1: E & H EARTH MOVERS, | NC

Bl DDER NO 2:

Bl DDER NO 3: JAMES PETERSON SONS, | NC

| TEM
NUMBER

HOFFMAN CONSTRUCTI ON COMPANI ES- A JO NT V

PACE: 28

LETTI NG DATE: 09/ 12/00

| TEM DESCRI PTI ON UNI T
CLEARI NG 40M
GRUBBI NG 40M
COVMON EXCAVATI ON MB
BORROW EXCAVATI ON MB
SELECTED BORROW EXCAVATI ON MB
FI NI SHI NG ROADWAY LS
CRUSHED AGCGREGATE BASE COURSE MG
SALVAGED ASPHALTI C PAVEMENT, B MG
ASPHALTI C MATERI AL FOR TACK CO L
QWP, ASPHALTI C M XTURE MG
ASPHALTI C MATERI AL FOR PLANT M MG
ASPHALTI C CONCRETE PAVEMENT, T MG
SALVAGED ASPHALTI C PAVEMENT e
CULVERT PIPE, CLASS Ill, 450 MM
CULVERT PIPE, CLASS Ill, 600 MM
APRON ENDWALLS FOR CULVERT PI P EACH
APRON ENDWALLS FOR CULVERT PI P EACH
CONCRETE CURB AND GUTTER, 900 M
MARKER PCSTS FOR RI GHT OF WAY EACH
MOBI LI ZATI ON LS
ASPHALTI C FLUMES e
CALCI UM CHLORI DE SURFACE TREAT MG
WATER KL
SALVAGED TOPSO L e
MULCHI NG e
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SILT FENCE, DELI VERED M
SILT FENCE, | NSTALLED M
SILT FENCE MAI NTENANCE M

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
18. 000 90. 000
18. 000 90. 000
69200. 000 1.900
20170. 000 2.550
54600. 000 2.550
1. 000 8000. 000
38100. 000 8.610
10840. 000 4.370
5260. 000 0. 430
12520. 000 0. 550
750. 000 224.000
12520. 000 24. 210
34080. 000 1. 800
203. 030 63. 500
119. 500 76. 000
42.000 138. 000
10. 000 195. 000
306. 700 45. 690
94. 000 45. 000
1. 000 26500. 000
80. 000 40. 000
10. 000 330. 000
250. 000 5. 000
84900. 000 0.590
100000. 000 0. 100
300. 000 4.000
300. 000 4.000
1800. 000 3. 000
1800. 000 3. 000
1800. 000 0.010

LOCATI ON 17/ DUNN COUNTY
USH 12 - STH 40 RD
CTH B
DUNN COUNTY
Bl DDER NO 2
UNI' T
AMOUNT Bl D PRI CE AMOUNT
1620. 00 224.000 4032. 00
1620. 00 224.000 4032. 00
131480. 00 2. 000 138400. 00
51433. 50 3. 600 72612. 00
139230. 00 3. 600 196560. 00
8000. 00 600. 000 600. 00
328041. 00 8. 610 328041. 00
47370. 80 4.370 47370. 80
2261. 80 0. 430 2261. 80
6886. 00 0. 550 6886. 00
168000. 00 224.000 168000. 00
303109. 20 24. 210 303109. 20
61344. 00 1.270 43281. 60
12892. 41 56. 000 11369. 68
9082. 00 69. 000 8245. 50
5796. 00 91. 000 3822. 00
1950. 00 122. 000 1220. 00
14013. 12 45. 690 14013. 12
4230. 00 45. 000 4230. 00
26500. 00 12100. 000 12100. 00
3200. 00 40. 000 3200. 00
3300. 00 30. 000 300. 00
1250. 00 4.000 1000. 00
50091. 00 0. 480 40752. 00
10000. 00 0. 100 10000. 00
1200. 00 4.000 1200. 00
1200. 00 4.000 1200. 00
5400. 00 3. 150 5670. 00
5400. 00 2.490 4482. 00
18. 00 0.010 18. 00

Bl DDER NO 3
UNI T

Bl D PRI CE AMOUNT
85. 000 1530. 00
85. 000 1530. 00

4.240 85520
3.110  169806.
5000. 000 5000.

8. 180 311658.
2. 030 22005.
0. 430 2261.
0. 550 6886.

224.000 168000.
24. 210 3031009.

1.760 59980.
54. 000 10963
63. 000 7528
80. 000 3360.

115. 000 1150.
37.720 11568.
52. 000 4888.

82073. 830 82073.
40. 000 3200.

330. 000 3300.

6. 000 1500.

0. 550 46695.

0.110 11000.

4.800 1440.

4.800 1440.

2.790 5022.

2.790 5022.

0.010 18.



Dat e 09/12/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

90005

90365
90616

20000912010

| TEM DESCRI PTI ON
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI
ERCSI ON MAT, DELIVERED, CLASS M2

ERCSI ON AT,

FERTI LI ZER, TYPE A
SEEDI NG, TEMPORARY
SEEDI NG, M XTURE NO. 20

SODDI NG

WATERI NG SODDED AREAS
FI ELD OFFICE, TYPE C

TRAFFI C CONTROL
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,

BARRI CADES, T

WARNI NG LI GHT

SI GNS
DETOUR
DETOUR, SIGNS

PAVEMENT MARKI NG, 100 MM PAIN
PAVEMENT MARKI NG, 100 MM EPOX
PVMI' MRKNG, CHANNELI ZI NG, 200

LOCATI NG NO- PASSI NG ZONES

PVMI' MRKNG, STOP LI NE, 450 MM
SAW NG EXI STI NG PAVEMENT

M SC

90001A, CONSTRUCTI ON STAKI NG,
AGGREGATE BASE COURSE

M SC
900018,
M SC
90001C,
GUTTER,
M SC
90001D,
LAYOUT
M SC

CONSTRUCTI ON STAKI NG,

CONSTRUCTI ON STAKI NG,
CURB AND GUTTER

CONSTRUCTI ON STAKI NG,

90005A, CONSTRUCTI ON STAKI NG,

CULVERTS

QWP, BASE COURSES

CONTRACT AND ESTI MATE ENG NEER

UNI T

EACH

I NSTALLED, CLASS M2

KG
KG
KG
e
KL
LS
LS
DAYS
DAYS
DAYS
LS
DAYS
M

M

M
KM

M
M
M

EACH

MG

MARKER PCSTS, FLEXIBLE, FOR CU EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
3. 000 300. 000 900. 00
2. 000 50. 000 100. 00
9300. 000 0. 750 6975. 00
9300. 000 0.570 5301. 00
4800. 000 0. 530 2544.00
800. 000 4.250 3400. 00
1850. 000 8. 360 15466. 00
1900. 000 2.520 4788. 00
50. 000 25. 000 1250. 00
1. 000 4000. 000 4000. 00
1. 000 1500. 000 1500. 00
3840. 000 0. 750 2880. 00
5280. 000 0. 100 528. 00
3840. 000 0. 600 2304. 00
1. 000 2000. 000 2000. 00
19560. 000 0. 200 3912. 00
10000. 000 0. 350 3500. 00
10300. 000 0.720 7416. 00
366. 000 1. 400 512. 40
4. 800 100. 000 480. 00
48. 000 16. 000 768. 00
76. 000 3. 000 228.00
5220. 000 1.750 9135. 00
5220. 000 1.750 9135. 00
306. 700 7.000 2146. 90
5220. 000 4.450 23229. 00
5. 000 100. 000 500. 00
38100. 000 0. 200 7620. 00
10. 000 25. 000 250. 00
....... 1528687. 13

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
300. 000 900. 00
50. 000 100. 00
0. 750 6975. 00
0.570 5301. 00
0. 530 2544.00
4. 250 3400. 00
8. 360 15466. 00
2.520 4788. 00
25. 000 1250. 00
5000. 000 5000. 00
1500. 000 1500. 00
0. 750 2880. 00
0. 100 528. 00
0. 600 2304. 00
2000. 000 2000. 00
0. 200 3912. 00
0. 240 2400. 00
0.720 7416. 00
1. 400 512. 40
100. 000 480. 00
16. 000 768. 00
8. 000 608. 00
1.520 7934. 40
1. 410 7360. 20
1.750 536. 73
1. 640 8560. 80
100. 000 500. 00
0. 200 7620. 00
20. 000 200. 00
1541753. 23

PAGE

29

LETTI NG DATE: 09/ 12/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
100. 000 300. 00
100. 000 200. 00
0.720 6696. 00
0.720 6696. 00
0.620 2976. 00
3. 100 2480. 00
6. 500 12025. 00
2. 950 5605. 00
10. 000 500. 00
4500. 000 4500. 00
1500. 000 1500. 00
0. 750 2880. 00
0. 100 528. 00
0. 600 2304. 00
2000. 000 2000. 00
0. 200 3912. 00
0. 240 2400. 00
0.720 7416. 00
1. 400 512. 40
100. 000 480. 00
16. 000 768. 00
7. 000 532. 00
1.520 7934. 40
1. 410 7360. 20
1.750 536. 73
1. 640 8560. 80
100. 000 500. 00
0. 200 7620. 00
20. 000 200. 00
1600000. 00



Dat e 09/12/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 30
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 09/ 12/00

PROPOSAL: 20000912010



Dat e 09/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000912011

STATE PROJECT(S): 1623-09- 73

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

Bl DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2: ZENITH TECH., INC

Bl DDER NO 3:

| TEM
NUMBER

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

LOCATI ON 71/ WOOD
MARSHFI ELD BLVD, OAK AVE RAI LROAD STRUCTURE

COUNTY

PAGE:

31

LETTI NG DATE: 09/ 12/00

| TEM DESCRI PTI ON UNI T
CLEARI NG 40M
GRUBBI NG 40M
REMOVI NG OLD BRI DGE, STATION LS
26+112
REMOVI NG PAVEMENT e
REMOVI NG CURB AND GUTTER M
REMOVI NG CONCRETE SI DEWALK e
REMOVI NG MANHOLES EACH
COVMON EXCAVATI ON MB
EXCAVATI ON FOR STRUCTURES, BRI LS
B-71-108
STRUCTURE BACKFI LL MB
FI NI SHI NG ROADWAY LS
1623-09- 73
CRUSHED AGCGREGATE BASE COURSE MG

ASPHALTI C MATERI AL FOR PLANT M MG
ASPHALTI C CONCRETE PAVEMENT, T MG
CONCRETE MASONRY, BRI DGES MB
CLEAR PROTECTI VE COATI NG L
CONCRETE MASONRY ANCHORS, TYPE EACH
H GH STRENGTH BAR STEEL REI NF. KG
COATED HI GH STR BAR STL REINF, KG
H GH STRENGTH STRUCTURAL STEEL KG
FI XED BEARI NG ASSEMBLI ES, STRU EACH
B-71-108

EXPANSI ON BEARI NG ASSEMBLI ES, EACH
B-71-108

CIP CONC PILING DELIV & DRIVE M
DAMPPROOFI NG e
RUBBERI ZED MEMBRANE WATERPROOF M2

STH 13
WOOD COUNTY
Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI' T UNI' T
QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT
21. 000 251. 000 5271. 00 251. 000 5271. 00
21. 000 251. 000 5271. 00 251. 000 5271. 00
1. 000 19500. 000 19500. 00 40000. 000 40000. 00
22.000 10. 000 220. 00 10. 000 220. 00
2.500 10. 000 25.00 10. 000 25.00
3. 800 10. 000 38. 00 10. 000 38. 00
1. 000 500. 000 500. 00 500. 000 500. 00
18670. 000 7.110 132743.70 7.110 132743. 70
1. 000 12300. 000 12300. 00 20000. 000 20000. 00
495. 000 12. 000 5940. 00 18. 000 8910. 00
1. 000 100. 000 100. 00 100. 000 100. 00
9. 500 30. 000 285. 00 30. 000 285. 00
0. 800 230. 000 184. 00 230. 000 184. 00
12. 800 97. 000 1241. 60 97. 000 1241. 60
443. 000 325. 000 143975. 00 325. 000 143975. 00
67.000 26. 000 1742.00 25. 000 1675. 00
76. 000 20. 000 1520. 00 15. 000 1140. 00
14320. 000 0. 980 14033. 60 1. 000 14320. 00
21460. 000 1.080 23176. 80 1.150 24679. 00
757600. 000 2.870 2174312.00 2.920 2212192. 00
8. 000 4700. 000 37600. 00 3700. 000 29600. 00
9. 000 4700. 000 42300. 00 3700. 000 33300. 00
2171. 000 54. 000 117234. 00 56. 000 121576. 00
158. 000 12. 000 1896. 00 14. 000 2212.00
16. 000 20. 000 320. 00 35. 000 560. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
360. 000 7560. 00
360. 000 7560. 00
30000. 000 30000. 00
10. 000 220. 00
10. 000 25.00
10. 000 38. 00
300. 000 300. 00
5. 850 109219. 50
60000. 000 60000. 00
15. 000 7425. 00
2000. 000 2000. 00
15. 000 142.50
230. 000 184. 00
97. 000 1241. 60
400. 000 177200. 00
15. 000 1005. 00
20. 000 1520. 00
0. 850 12172. 00
1. 000 21460. 00
3.300 2500080. 00
5000. 000 40000. 00
5000. 000 45000. 00
50. 000 108550. 00
13. 500 2133.00
26. 400 422. 40



Dat e 09/12/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000912011

41825.

39994.

PAGE:
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LETTI NG DATE: 09/ 12/00

Bl DDER NO 3
UNI T

Bl D PRI CE

86. 000

75000.

120.
139.
235.
1050.
2400.
300.
300.
30.
30.
98975.
. 000
. 800
. 140
. 250
. 250

OWwWwooPRr

12.

25.

16.

000

000
000
000
000
000
000
000
000
000
000

. 500
. 000
. 000
. 900
. 900
. 000
. 700
. 000
3000.
2500.
. 000
20.
26.

000
000

000
400

000

850

900

5392.
75000.

1908.
2891.
1527.
1050.
2400.
300.
600.
1320.
600.
98975.
1350.
4760.
1022.
2275.
2275.
350.
300.
450.
1143.
1143.
256.
847.
1650.
3000.
2500.
273.
500.
21516.

288.

41825.

32955.

30

00

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI' T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE
52005 CULVERT PIPE, CLASS III, 600 MM 62. 700 92. 000 5768. 40 92. 000
52601 TEMPORARY STRUCTURE, STATION LS 1. 000 44700. 000 44700. 00 65000. 000
26+112
60829 REINF CONC PIPE, CLASS Ill, SS M 15. 900 157. 000 2496. 30 157. 000
60831 REINF CONC PIPE, CLASS Ill, SS M 20. 800 171. 000 3556. 80 171. 000
60833 REINF CONC PIPE, CLASS Ill, SS M 6. 500 210. 000 1365. 00 210. 000
61110 MANHOLES, TYPE 1 EACH 1. 000 1168. 000 1168. 00 1168. 000
61112 MANHOLES, TYPE 3 EACH 1. 000 2256. 000 2256. 00 2256. 000
61151 MANHOLE COVERS, TYPE J EACH 1. 000 300. 000 300. 00 300. 000
61163 | NLET COVERS, TYPE C EACH 2. 000 300. 000 600. 00 300. 000
61202 PI PE UNDERDRAI N, 200 MM M 44.000 50. 000 2200. 00 37.000
61212 Pl PE UNDERDRAI N, UNPERFORATED, M 20. 000 50. 000 1000. 00 42.000
61910 MOBI LI ZATI ON LS 1. 000 204375. 000 204375. 00 270000. 000
62501 TOPSO L M 1350. 000 0. 160 216. 00 0. 160
62505 SALVAGED TOPSO L M 5950. 000 1.600 9520. 00 1.600
62702 MJILCHI NG M 7300. 000 0. 080 584. 00 0. 200
62815 SILT FENCE, DELI VERED M 700. 000 3. 300 2310. 00 3. 550
62816 SILT FENCE, |NSTALLED M 700. 000 2. 300 1610. 00 3. 550
62817 SILT FENCE MAI NTENANCE M 700. 000 0.010 7.00 0. 100
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 3. 000 300. 000 900. 00 150. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 3. 000 100. 000 300. 00 200. 000
62824 EROCSI ON MAT, DELI VERED, CLASS M2 1270. 000 0.700 889. 00 0.720
62825 EROCSI ON MAT, | NSTALLED, CLASS M2 1270. 000 0.700 889. 00 0. 750
62905 FERTILIZER, TYPE B KG 256. 000 0. 750 192. 00 1. 000
63003 SEEDI NG, TEMPORARY KG 110. 000 4.500 495. 00 6. 000
63009 SEEDI NG M XTURE NO. 20 KG 110. 000 12. 000 1320. 00 9. 600
64201 FIELD OFFICE, TYPE A LS 1. 000 1200. 000 1200. 00 4500. 000
64301 TRAFFI C CONTRCL LS 1. 000 2500. 000 2500. 00 3375. 000
64503 GEOTEXTILE FABRI C, TYPE DF M 91. 000 1.500 136. 50 4.000
66502 SAW NG CONCRETE PAVEMENT, FULL M 25. 000 32. 800 820. 00 32. 800
90001 M SC M 815. 000 25. 000 20375. 00 26. 400
90001A, MEMBRANE WATERPROOFI NG
90001 M SC M 24.000 49. 000 1176. 00 49. 000
90001B, REMOVI NG STORM SEWER,
90002 M SC M 1618. 000 22.000 35596. 00 25. 850
90002A, ASPHALT PANELS
90003 M SC VB 1950. 000 20. 510 39994. 50 20. 510
90003A, SUB BALLAST
90004 M SC LS 1. 000 33000. 000 33000. 00 35000. 000

90004A, DRAI NAGE SYSTEM

35000.

35000.

000

35000.

00
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| TEM
NUMBER
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LETTI NG DATE: 09/ 12/00

90004

90005

90005

90501
90502
90545
90637
20413
90001

M SC LS
90004B, TRACK PROTECTI ON SYSTE
STRUCTURE B- 71-108

M SC EACH
90005A, | NLET PROTECTI ON, TYPE
M SC EACH

90005B, MANHOLE TYPE 1- SPECI AL
QW READY M XED CONC MASONRY F M3
QW, MAS STRGTH | NCENTI VE READ DOL

CONCRETE COLLAR EACH
SAFETY FENCE M
REMOVI NG UTI LI TY PCLES EACH
M SC M

90001C CHAI'N LI NK FENCE, VI NYL
2.4 METER

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE AMOUNT

1. 000 188000. 000 188000. 00

2. 000 75. 000 150. 00

1. 000 1311. 000 1311. 00

443. 000 12. 000 5316. 00

5316. 000 1. 000 5316. 00

1. 000 1000. 000 1000. 00

230. 000 9. 840 2263. 20

13. 000 100. 000 1300. 00

292. 000 377.000 110084. 00

PROPCSAL TOTAL. ...... 3480284. 40

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
475000. 000 475000. 00
100. 000 200. 00
1311. 000 1311. 00
17. 000 7531. 00
1. 000 5316. 00
1000. 000 1000. 00
10. 800 2484.00
100. 000 1300. 00
377.000 110084. 00
3928918. 50

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
400000. 000 400000. 00
110. 000 220. 00
2100. 000 2100. 00
25. 000 11075. 00
1. 000 5316. 00
400. 000 400. 00
8. 000 1840. 00
100. 000 1300. 00
415. 000 121180. 00
4026531. 20



Dat e 09/12/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 34
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 09/ 12/00
PROPOSAL: 20000912012
STATE PRQJIECT(S): 6230-09-71 LOCATI ON 44/ QUTAGAM E COUNTY
NEW LONDON - SHI OCTON
STH 54

OUTAGAM E COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BI DDER NO 1: MCC, INC.
Bl DDER NO 2: NORTHEAST ASPHALT, | NC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
20411 REMOVI NG GUARDRAI L L.F 4540. 000 1. 000 4540. 00 1. 000 4540. 00 0. 000 0. 00
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y 2886. 000 5. 550 16017. 30 3. 000 8658. 00 0. 000 0. 00
20501 COWMMON EXCAVATI ON CYy 5605. 000 5. 150 28865. 75 4.800 26904. 00 0. 000 0. 00
20811 SELECTED BORROW EXCAVATI ON CY. 2565. 000 7. 650 19622. 25 6. 230 15979. 95 0. 000 0. 00
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 5000. 000 5000. 00 9020. 000 9020. 00 0. 000 0. 00
21301 FI NI SH NG ROADVWAY LS 1. 000 11000. 000 11000. 00 1500. 000 1500. 00 0. 000 0. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 12381. 000 5. 950 73666. 95 7.730 95705. 13 0. 000 0. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 3812. 000 0. 850 3240. 20 1.500 5718. 00 0. 000 0. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1785. 000 197. 000 351645. 00 155. 000 276675. 00 0. 000 0. 00
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 23. 000 70. 000 1610. 00 141. 000 3243. 00 0. 000 0. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 3640. 000 10. 000 36400. 00 10. 000 36400. 00 0. 000 0. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 20. 000 1780. 000 35600. 00 1780. 000 35600. 00 0. 000 0. 00
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 100. 000 100. 00 500. 000 500. 00 0. 000 0. 00
61910 MOBI LI ZATI ON LS 1. 000 16000. 000 16000. 00 4500. 000 4500. 00 0. 000 0. 00
62401 WATER MGAL 174. 000 15. 000 2610. 00 18. 000 3132. 00 0. 000 0. 00
62815 SILT FENCE, DELI VERED L. F. 1100. 000 1. 000 1100. 00 1. 000 1100. 00 0. 000 0. 00
62816 SILT FENCE, |NSTALLED L. F. 1100. 000 1. 000 1100. 00 1. 000 1100. 00 0. 000 0. 00
62817 SILT FENCE NMAI NTENANCE L. F. 1100. 000 0. 200 220. 00 0. 200 220. 00 0. 000 0. 00
64210 FI ELD LABORATORY LS 1. 000 2000. 000 2000. 00 850. 000 850. 00 0. 000 0. 00
64220 FIELD COFFICE, TYPE C LS 1. 000 4000. 000 4000. 00 4700. 000 4700. 00 0. 000 0. 00
64301 TRAFFI C CONTRCL LS 1. 000 3500. 000 3500. 00 3500. 000 3500. 00 0. 000 0. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 110. 000 0. 650 71.50 0. 650 71.50 0. 000 0. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 1944. 000 0. 750 1458. 00 0. 750 1458. 00 0. 000 0. 00
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 82435. 000 0.220 18135. 70 0. 220 18135. 70 0. 000 0. 00
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN L. F. 225. 000 0.920 207. 00 0.920 207. 00 0. 000 0. 00
64626 PVMI MRKNG, SAME DAY, 4-1NCH L.F. 21022. 000 0. 450 9459. 90 0. 450 9459. 90 0. 000 0. 00
64636 LOCATI NG NO- PASSI NG ZONES M. 7.600 156. 000 1185. 60 156. 000 1185. 60 0. 000 0. 00
64901 TEMPORARY PAVEMENT MARKI NG, 4- L.F. 20967. 000 0. 240 5032. 08 0. 240 5032. 08 0. 000 0. 00
65080 CONSTRUCTI ON STAKI NG, RESURFAC L. F. 41480. 000 0. 075 3111. 00 0. 060 2488. 80 0. 000 0. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 920. 000 1.100 1012. 00 1.100 1012. 00 0. 000 0. 00
90035 M SC TON 29523. 000 15. 300 451701. 90 19. 260 568612. 98 0. 000 0. 00

90035A ASPHALTI C CONCRETE PAVE



Dat e 09/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000912012

90035

90035

90329

90365
90394

SUPERPAVE

M SC TON
90035B QWP, SUPERPAVE M XTURES

M SC TON

90035C QWP, NUCLEAR DENSI TY FO
ASPHALTI C PAVEMENT

GRADE, SHAPE & FI NIl SH FOR BEAM EACH
QW, BASE COURSES TON
PROFI LOGRAPH LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

29523. 000

29523. 000

20. 000

12381. 000
1. 000

PROPCSAL TOTAL. . ... ..

0. 454

0. 208

450. 000

0. 200
6500. 000

13403.
6140.
9000.
2476.
6500.

1146732.

44
78
00
20
00

55

0. 630

0.220

320. 000

0. 280
4000. 000

18599.
6495.
6400.
3466.
4000.

1186169.

49

06

00

00

87
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LETTI NG DATE: 09/ 12/00

0. 000

0. 000

0. 000

0. 000
0. 000

.00

.00

.00

.00

.00



Dat e 09/12/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 20000912013

STATE PROJECT(S): 6240- 09- 60

6240- 10- 71

6240- 10- 72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

BIDDER NO 1: MCC, INC

ESTI MATED
QUANTI TY

Bl DDER NO 1

UNI T
BI D PRI CE

LOCATI ON 44/ QUTAGAM E

COUNTY
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LETTI NG DATE: 09/ 12/00

Bl DDER NO 2: NORTHEAST ASPHALT, | NC.
| TEM
NUMBER | TEM DESCRI PTI ON UNI T
20401 REMOVI NG PAVEMENT S.Y
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20405 REMOVI NG CURB AND GUTTER L. F.
20411 REMOVI NG GUARDRAI L L. F
20416 REMOVI NG | NLETS EACH
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y
20501 COMVMON EXCAVATI ON cCY
20811 SELECTED BORROW EXCAVATI ON cCY
21102 PREP OF FOUNDATI ON FOR ASPH PA LS
6240- 09- 60
21131 PREP OF FOUNDATI ON FOR ASPHALT STA.
21302 FI NI SH NG ROADWAY, PRQIECT LS
6240- 09- 60
21303 FI NI SH NG ROADWAY, PRQIECT LS
6240-10-71
21304 FI NI SH NG ROADWAY, PRQIECT LS
6240- 10-72
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40501 ASPHALTI C MATERI AL FOR PLANT M TON
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
41605 CONCRETE DRI VEWAY, 6-1NCH S.Y.
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
61122 | NLETS, TYPE 3 EACH
61167 | NLET COVERS, TYPE H EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61183 ADJUSTI NG | NLET COVERS EACH
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61802 NMAINT AND REPAI R OF HAUL ROADS LS

6240-09- 60

1. 000

1. 000

7352.
5328.
2038.

11.

000
000
000
000
51. 000
566. 000
. 000
. 000
9. 000
5. 000
. 000
6. 000
1. 000

850.
425.
250.
150.
12.
1845
100.

. 000

. 000

. 350
. 850
. 000
. 000
. 100
. 950

000
000
000
000
220
000
000

APPLETON - BLACK CREEK, CTH JJ - CTH A
STH 47
OQUTAGAM E COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI' T
AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
5910. 00 2. 200 6501. 00 0. 000 0. 00
70. 00 20. 000 140. 00 0. 000 0. 00
3113. 00 3.500 1981. 00 0. 000 0. 00
837.50 1.500 1005. 00 0. 000 0. 00
2925. 00 200. 000 2600. 00 0. 000 0. 00
22488. 55 4.490 21529. 55 0. 000 0. 00
50220. 00 0.320 26784. 00 0. 000 0. 00
13477. 50 6. 000 17970. 00 0. 000 0. 00
9720. 00 9. 130 13147. 20 0. 000 0. 00
4000. 00 9000. 000 9000. 00 0. 000 0. 00
2862. 00 55. 000 2970. 00 0. 000 0. 00
7500. 00 1500. 000 1500. 00 0. 000 0. 00
4500. 00 1500. 000 1500. 00 0. 000 0. 00
1500. 00 1500. 000 1500. 00 0. 000 0. 00
39333. 20 7.370 54184. 24 0. 000 0. 00
4528. 80 1.550 8258. 40 0. 000 0. 00
401486. 00 150. 000 305700. 00 0. 000 0. 00
770. 00 101. 000 1111.00 0. 000 0. 00
1331. 10 27. 000 1377.00 0. 000 0. 00
10725. 70 19. 000 10754. 00 0. 000 0. 00
11050. 00 975. 000 12675. 00 0. 000 0. 00
5525. 00 275. 000 3575. 00 0. 000 0. 00
2250. 00 300. 000 2700. 00 0. 000 0. 00
750. 00 250. 000 1250. 00 0. 000 0. 00
4228.12 12. 000 4152. 00 0. 000 0. 00
11070. 00 2100. 000 12600. 00 0. 000 0. 00
100. 00 100. 000 100. 00 0. 000 0. 00



Dat e 09/12/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000912013

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE
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Bl DDER NO 3
UNI T

Bl D PRI CE

LETTI NG DATE: 09/ 12/00

MAI NT AND REPAI R OF HAUL ROADS LS

61804

61910
62401
62501
62702
62815
62816
62817
62905
63011
64210
64220
64302

64303

64304

64313
64317
64318
64321
64323
64326
64602
64618
64626
64636
64901
65080
66501
66502
90005

90035

6240-10-71

MAI NT AND REPAI R OF HAUL ROADS LS

6240-10-72

MOBI LI ZATI ON

WATER

TOPSO L

MULCHI NG

SILT FENCE, DELI VERED
SILT FENCE, | NSTALLED
SILT FENCE MAI NTENANCE
FERTI LI ZER, TYPE B
SEEDI NG, M XTURE NO. 40
FI ELD LABORATORY

FI ELD OFFICE, TYPE C
TRAFFI C CONTROL, PROQJECT
6240- 09- 60

TRAFFI C CONTROL, PRQJECT
6240-10-71

TRAFFI C CONTROL, PROQJECT
6240- 10-72

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT

TRAFFI C CONTROL, SI GNS

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
PVMI' MRKNG, SAME DAY, 4-1 NCH,
LOCATI NG NO- PASSI NG ZONES
TEMPORARY PAVEMENT MARKI NG, 4-
CONSTRUCTI ON STAKI NG, RESURFAC

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

M SC

90005A | NLET PROTECTI ON, TYPE

M SC

90035A ASPHALTI C CONCRETE PAVE

SUPERPAVE

rrr rr—rmnwmn —
U)U)U)Ujg' R é(ﬁ
TEmmn<<E

LS

LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
L. F.

mm

grrorsrr

gmmmm:

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1. 000 100. 000
1. 000 100. 000
1. 000 17000. 000
98. 000 15. 000
37. 000 12. 000
65. 000 2. 250
400. 000 1. 000
400. 000 1. 000
400. 000 1. 000
1. 000 155. 000
2. 000 155. 000
1. 000 2000. 000
1. 000 4000. 000
1. 000 1000. 000
1. 000 2500. 000
1. 000 1500. 000
576. 000 1. 000
864. 000 0. 500
864. 000 1. 000
1728. 000 0. 100
532. 000 0. 200
3600. 000 0. 750
121975. 000 0. 220
140. 000 0. 960
56756. 000 0.320
11. 100 110. 000
98591. 000 0. 100
61408. 000 0. 075
1929. 000 1. 000
190. 000 2. 450
20. 000 60. 000
33708. 000 14. 800

100.

17000.
1470.
444,
146.
400.
400.
400.
155.
310.
2000.
4000.
1000.

2500.

1500.

576.
432.
864.
172.
106.
2700.
26834.
134.
18161.
1221.
9859.
4605.
1929.
465.
1200.

498878.

00

00
00
00
25
00

00
00

00
00
00

00

00

00
00
00
80
40
00
50
40
92
00
10
60
00
50
00

40

100.

100.

1500.

5

12.
. 000
. 500
. 500
. 200
. 000
. 000
. 000
. 000
. 000

=
[EEY
ONPFPOOOO0OO0OO0OO0OO0OOrOPR

ol

[EnY
oo

000
000
000

000
000

. 000

. 000

. 000
. 500
. 000
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. 750
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. 960
. 320
. 000
. 100
. 060
. 100
. 640
. 000

. 760

100.

1500.
490.
444,
130.
600.
600.

80.
100.
50.

1000.

3950.

1000.

2500.

1500.

576.
432.
864.
172.
106.
2700.
26834.
134.
18161.
1221.
9859.
3684.
2121.
501.
1000.

632362.

00

00

00
00
00
80
40
00
50
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92
00
10
48

60
00

08

o o eNelolooNooloNoNoNeNo]
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. 000
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. 000
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. 000
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Dat e 09/12/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000912013

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS
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LETTI NG DATE: 09/ 12/00

Bl DDER NO 3

UNI T

Bl D PRI CE

90329
90365
90394

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT

M SC TON 33708. 000 0. 410 13820. 28
90035B QWP, SUPERPAVE M XTURE
M SC TON 33708. 000 0.183 6168. 56
90035C QWP, NUCLEAR DENSI TY FO
ASPHALTI C PAVEMENT
GRADE, SHAPE & FI NI SH FOR BEAM EACH 6. 000 750. 000 4500. 00
QW, BASE COURSES TON 7352. 000 0. 200 1470. 40
PROFI LOGRAPH LS 1. 000 9000. 000 9000. 00

PROPCSAL TOTAL. . ... .. 1257296. 58

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
0. 600 20224. 80
0. 240 8089. 92
100. 000 600. 00
0.170 1249. 84
4600. 000 4600. 00
1276205. 13

0. 000
0. 000
0. 000

.00

.00

.00



